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THESE OUTLINE SPECIFICATIONS

IN CONJUNCTION WITH THE SPRINT STANDARD CONSTRUCTION SPECIFICATIONS,

INCLUDING CONTRACT DOCUMENTS

AND THE CONSTRUCTION DRAWINGS DESCRIBE THE WORK TO BE PERFORMED BY THE CONTRACTOR.

SECTION O1

100 — SCOPE OF WORK

PART 1 - GENERAL

1.1 THE WORK: THESE STANDARD CONSTRUCTION SPECIFICATIONS IN CONJUNCTION WITH THE SPRINT

CONSTRUCTION STANDARDS FOR WIRELESS SITES, CONTRACT DOCUMENTS AND THE CONSTRUCTION
DRAWINGS DESCRIBE THE WORK TO BE PERFORMED BY THE CONTRACTOR.

1.2 RELATED DOCUMENTS:

A.

B.

THE REQUIREMENTS OF THIS SECTION APPLY TO ALL SECTIONS IN THIS SPECIFICATION.

SPRINT “STANDARD CONSTRUCTION DETAILS FOR WIRELESS SITES” ARE INCLUDED IN AND MADE A
PART OF THESE SPECIFICATIONS HEREWITH.

1.3 PRECEDENCE: SHOULD CONFLICTS OCCUR BETWEEN THE STANDARD CONSTRUCTION SPECIFICATIONS

FOR WIRELESS SITES INCLUDING THE STANDARD CONSTRUCTION DETAILS FOR WIRELESS SITES AND

THE CONSTRUCTION DRAWINGS,

INFORMATION ON THE CONSTRUCTION DRAWINGS SHALL TAKE

PRECEDENCE. NOTIFY SPRINT CONSTRUCTION MANAGER IF THIS OCCURS.

1.4 NATIONALLY RECOGNIZED CODES AND STANDARDS:

A.

THE WORK SHALL COMPLY WITH APPLICABLE NATIONAL AND LOCAL CODES AND STANDARDS,
LATEST EDITION, AND PORTIONS THEREOF, INCLUDED BUT NOT LIMITED TO THE FOLLOWING:

1. GR-78-CORE GENERIC REQUIREMENTS FOR THE PHYSICAL DESIGN AND MANUFACTURE OF
TELECOMMUNICATIONS EQUIPMENT.

2. GR-1089 CORE, ELECTROMAGNETIC COMPATIBILITY AND ELECTRICAL SAFETY -GENERIC CRITERIA
FOR NETWORK TELECOMMUNICATIONS EQUIPMENT.

3. NATIONAL FIRE PROTECTION ASSOCIATION CODES AND STANDARDS (NFPA) INCLUDING NFPA 70

(NATIONAL ELECTRICAL CODE - “NEC”) AND NFPA 101 (LIFE SAFETY CODE).

AMERICAN SOCIETY FOR TESTING OF MATERIALS (ASTM)

INSTITUTE OF ELECTRONIC AND ELECTRICAL ENGINEERS (IEEE)

AMERICAN CONCRETE INSTITUTE (ACI)

AMERICAN WIRE PRODUCERS ASSOCIATION (AWPA)

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS (AASHTO)

10. PORTLAND CEMENT ASSOCIATION (PCA)

11. NATIONAL CONCRETE MASONRY ASSOCIATION (NCMA)

12. BRICK INDUSTRY ASSOCIATION (BIA)

13. AMERICAN WELDING SOCIETY (AWS)

14. NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)

15. SHEET METAL AND AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION (SMACNA)

16. DOOR AND HARDWARE INSTITUTE (DHI)

17. OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)

18. APPLICABLE BUILDING CODES INCLUDING UNIFORM BUILDING CODE, SOUTHERN BUILDING CODE,
BOCA, AND THE INTERNATIONAL BUILDING CODE.
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1.5DEFINITIONS:

A.
B.
C.

WORK: THE SUM OF TASKS AND RESPONSIBILITIES IDENTIFIED IN THE CONTRACT DOCUMENTS.
COMPANY: SPRINT CORPORATION

ENGINEER: SYNONYMOUS WITH ARCHITECT & ENGINEER AND “A&E”. THE DESIGN PROFESSIONAL
HAVING PROFESSIONAL RESPONSIBILITY FOR DESIGN OF THE PROJECT.

CONTRACTOR: CONSTRUCTION CONTRACTOR; CONSTRUCTION VENDOR; INDIVIDUAL OR ENTITY
WHO AFTER EXECUTION OF A CONTRACT IS BOUND TO ACCOMPLISH THE WORK.

THIRD PARTY VENDOR OR AGENCY: A VENDOR OR AGENCY ENGAGED SEPARATELY BY THE
COMPANY, A&E, OR CONTRACTOR TO PROVIDE MATERIALS OR TO ACCOMPLISH SPECIFIC TASKS
RELATED TO BUT NOT INCLUDED IN THE WORK.

OFCI: OWNER FURNISHED, CONTRACTOR INSTALLED EQUIPMENT.

CONSTRUCTION MANAGER - ALL PROJECTS RELATED COMMUNICATION TO FLOW THROUGH SPRINT
REPRESENTATIVE IN CHARGE OF PROJECT...

1.6 SITE FAMILIARITY: CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING HIMSELF WITH ALL

CONTRACT DOCUMENTS, FIELD CONDITIONS AND DIMENSIONS PRIOR TO PROCEEDING WITH CONSTRUCTION.
ANY DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE SPRINT CONSTRUCTION MANAGER
PRIOR TO THE COMMENCEMENT OF WORK. NO COMPENSATION WILL BE AWARDED BASED ON CLAIM OF
LACK OF KNOWLEDGE OR FIELD CONDITIONS.

1.7 POINT OF CONTACT: COMMUNICATION BETWEEN SPRINT AND THE CONTRACTOR SHALL FLOW THROUGH

THE SINGLE SPRINT CONSTRUCTION MANAGER APPOINTED TO MANAGE THE PROJECT FOR SPRINT.
1.8 ON-SITE SUPERVISION: THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK AND SHALL BE

RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES, AND PROCEDURES IN
ACCORDANCE WITH THE CONTRACT DOCUMENTS. THE CONTRACTOR SHALL EMPLOY A COMPETENT
SUPERINTENDENT WHO SHALL BE IN ATTENDANCE AT THE SITE AT ALL TIMES DURING PERFORMANCE OF
THE WORK.

1.9 DRAWINGS, SPECIFICATIONS AND DETAILS REQUIRED AT JOBSITE: THE CONSTRUCTION CONTRACTOR

SHALL MAINTAIN A FULL SET OF THE CONSTRUCTION DRAWINGS, STANDARD CONSTRUCTION DETAILS
FOR WIRELESS SITES AND THE STANDARD CONSTRUCTION SPECIFICATIONS FOR WIRELESS SITES AT
THE JOBSITE FROM MOBILIZATION THROUGH CONSTRUCTION COMPLETION.

THE JOBSITE DRAWINGS, SPECIFICATIONS AND DETAILS SHALL BE CLEARLY MARKED DAILY IN RED
PENCIL WITH ANY CHANGES IN CONSTRUCTION OVER WHAT IS DEPICTED IN THE DOCUMENTS. AT
CONSTRUCTION COMPLETION, THIS JOBSITE MARKUP SET SHALL BE DELIVERED TO THE COMPANY
OR COMPANY'S DESIGNATED REPRESENTATIVE TO BE FORWARDED TO THE COMPANY'S A&E
VENDOR FOR PRODUCTION OF “AS—BUILT” DRAWINGS.

DETAILS ARE INTENDED TO SHOW DESIGN INTENT.  MODIFICATIONS MAY BE REQUIRED TO
SUIT JOB DIMENSIONS OR CONDITIONS, AND SUCH MODIFICATIONS SHALL BE INCLUDED AS
PART OF THE WORK. CONTRACTOR SHALL NOTIFY SPRINT CONSTRUCTION MANAGER OF
ANY VARIATIONS PRIOR TO PROCEEDING WITH THE WORK.

. DIMENSIONS SHOWN ARE TO FINISH SURFACES UNLESS NOTED OTHERWISE. SPACING BETWEEN
EQUIPMENT IS THE REQUIRED CLEARANCE. SHOULD THERE BE ANY QUESTIONS REGARDING THE
CONTRACT DOCUMENTS, EXISTING CONDITIONS AND/OR DESIGN INTENT, THE CONTRACTOR SHALL
BE RESPONSIBLE FOR OBTAINING A CLARIFICATION FROM THE SPRINT CONSTRUCTION MANAGER
PRIOR TO PROCEEDING WITH THE WORK .

1.10 USE OF JOB SITE: THE CONTRACTOR SHALL CONFINE ALL CONSTRUCTION AND RELATED OPERATIONS

INCLUDING STAGING AND STORAGE OF MATERIALS AND EQUIPMENT, PARKING, TEMPORARY FACILITIES,
AND WASTE STORAGE TO THE LEASE PARCEL UNLESS OTHERWISE PERMITTED BY THE CONTRACT
DOCUMENTS.

1.11 UTILITIES SERVICES: WHERE NECESSARY TO CUT EXISTING PIPES, ELECTRICAL WIRES, CONDUITS,
CABLES, ETC., OF UTILITY SERVICES, OR OF FIRE PROTECTION OR COMMUNICATIONS SYSTEMS, THEY
SHALL BE CUT AND CAPPED AT SUITABLE PLACES OR WHERE SHOWN. ALL SUCH ACTIONS SHALL BE

COORDINATED WITH THE UTILITY COMPANY INVOLVED:

PERMITS / FEES: WHEN REQUIRED THAT A PERMIT OR CONNECTION FEE BE PAID TO A PUBLIC UTILITY
PROVIDER FOR NEW SERVICE TO THE CONSTRUCTION PROJECT, PAYMENT OF SUCH FEE SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

CONTRACTOR SHALL TAKE ALL MEASURES AND PROVIDE ALL MATERIAL NECESSARY FOR PROTECTING
EXISTING EQUIPMENT AND PROPERTY.

METHODS OF PROCEDURE (MOPS) FOR CONSTRUCTION: CONTRACTOR SHALL PERFORM WORK AS
DESCRIBED IN THE FOLLOWING INSTALLATION AND COMMISSIONING MOPS.

1.12

1.13

1.14

TOP HAT

HOW TO INSTALL A NEW CABINET

BASE BAND UNIT IN EXISTING UNIT

INSTALLATION OF BATTERIES

INSTALLATION OF HYBRID CABLE

INSTALLATION OF RRH'S

CABLING

TS-0200 REV 4 - ANTENNA LINE ACCEPTANCE STANDARDS
SPRINT CELL SITE ENGINEERING NOTICE - EN 2012-001, REV 1.
COMMISSIONING MOPS

SPRINT CELL SITE ENGINEERING NOTICE - EN-2013-002
SPRINT ENGINEERING LETTER - EL-0504

SPRINT ENGINEERING LETTER - EL-0568

SPRINT TECHNICAL SPECIFICATION - TS-0193

USE OF ELECTRONIC PROJECT MANAGEMENT SYSTEMS:

ZIrASTIQIMMUO®»

1.15

A. CONTRACTOR WILL UTILIZE ITS BEST EFFORTS TO WORK WITH SPRINT ELECTRONIC PROJECT
MANAGEMENT SYSTEMS. CONTRACTOR UNDERSTANDS THAT SUFFICIENT INTERNET ACCESS,
EQUIVALENT TO “BROADBAND” OR BETTER, IS REQUIRED TO TIMELY AND EFFECTIVELY UTILIZE
SPRINT DATA AND DOCUMENT MANAGEMENT SYSTEMS AND AGREES TO MAINTAIN APPROPRIATE
CONNECTIONS FOR CONTRACTOR'S STAFF AND OFFICES THAT ARE COMPATIBLE WITH SPRINT DATA
AND DOCUMENT MANAGEMENT SYSTEMS

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION

3.1 TEMPORARY UTILITIES AND FACILITIES: THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
TEMPORARY UTILITIES AND FACILITIES NECESSARY EXCEPT AS OTHERWISE INDICATED IN THE
CONSTRUCTION DOCUMENTS. TEMPORARY UTILITIES AND FACILITIES INCLUDE POTABLE WATER, HEAT,
HVAC, ELECTRICITY, SANITARY FACILITIES, WASTE DISPOSAL FACILITIES, AND
TELEPHONE/COMMUNICATION SERVICES. PROVIDE TEMPORARY UTILITIES AND FACILITIES IN
ACCORDANCE WITH OSHA AND THE AUTHORITY HAVING JURISDICTION. CONTRACTOR MAY UTILIZE THE
COMPANY ELECTRICAL SERVICE IN THE COMPLETION OF THE WORK WHEN IT BECOMES AVAILABLE. USE
OF THE LESSORS OR SITE OWNER'S UTILITIES OR FACILITIES IS EXPRESSLY FORBIDDEN EXCEPT AS
OTHERWISE ALLOWED IN THE CONTRACT DOCUMENTS.

3.2 ACCESS TO WORK: THE CONTRACTOR SHALL PROVIDE ACCESS TO THE JOB SITE FOR AUTHORIZED
COMPANY PERSONNEL AND AUTHORIZED REPRESENTATIVES OF THE ARCHITECT/ENGINEER DURING ALL
PHASES OF THE WORK.

3.3 TESTING: REQUIREMENTS FOR TESTING BY THIS CONTRACTOR SHALL BE AS INDICATED HEREWITH, ON
THE CONSTRUCTION DRAWINGS, AND IN THE INDIVIDUAL SECTIONS OF THESE SPECIFICATIONS. SHOULD
COMPANY CHOOSE TO ENGAGE ANY THIRD-PARTY TO CONDUCT ADDITIONAL TESTING, THE
CONTRACTOR SHALL COOPERATE WITH AND PROVIDE A WORK AREA FOR COMPANY'S TEST AGENCY.

3.4 DIMENSIONS: VERIFY DIMENSIONS INDICATED ON DRAWINGS WITH FIELD DIMENSIONS BEFORE
FABRICATION OR ORDERING OF MATERIALS. DO NOT SCALE DRAWINGS.

3.5 EXISTING CONDITIONS: NOTIFY THE SPRINT CONSTRUCTION MANAGER OF EXISTING CONDITIONS
DIFFERING FROM THOSE INDICATED ON THE DRAWINGS. DO NOT REMOVE OR ALTER STRUCTURAL
COMPONENTS WITHOUT PRIOR WRITTEN APPROVAL FROM THE ARCHITECT AND ENGINEER.

SECTION 01 200 — COMPANY FURNISHED MATERIAL AND EQUIPMENT
PART 1 — GENERAL

1.1 THE WORK: THESE STANDARD CONSTRUCTION SPECIFICATIONS IN  CONJUNCTION WITH THE OTHER
CONTRACT DOCUMENTS AND THE CONSTRUCTION DRAWINGS DESCRIBE THE WORK TO BE PERFORMED
BY THE CONTRACTOR.

1.2 RELATED DOCUMENTS:

A.  THE REQUIREMENTS OF THIS SECTION APPLY TO ALL SECTIONS IN THIS SPECIFICATION.

SPRINT “STANDARD CONSTRUCTION DETAILS FOR WIRELESS SITES” ARE INCLUDED IN AND MADE A
PART OF THESE SPECIFICATIONS HEREWITH.

PART 2 — PRODUCTS (NOT USED)
PART & — EXECUTION

3.1 RECEIPT OF MATERIAL AND EQUIPMENT:

A.  COMPANY FURNISHED MATERIAL AND EQUIPMENT IS
CONSTRUCTION DOCUMENTS.

B. THE CONTRACTOR IS RESPONSIBLE FOR SPRINT PROVIDED MATERIAL AND EQUIPMENT AND UPON
RECEIPT SHALL:

IDENTIFIED ON THE RF DATA SHEET IN THE

=

ACCEPT DELIVERIES AS SHIPPED AND TAKE RECEIPT.

VERIFY COMPLETENESS AND CONDITION OF ALL DELIVERIES.

3. TAKE RESPONSIBILITY FOR EQUIPMENT AND PROVIDE INSURANCE PROTECTION AS REQUIRED IN
AGREEMENT.

4. RECORD ANY DEFECTS OR DAMAGES AND WITHIN TWENTY-FOUR HOURS AFTER RECEIPT, REPORT TO

SPRINT OR ITS DESIGNATED PROJECT REPRESENTATIVE OF SUCH.

PROVIDE SECURE AND NECESSARY WEATHER PROTECTED WAREHOUSING.

6. COORDINATE SAFE AND SECURE TRANSPORTATION OF MATERIAL AND EQUIPMENT, DELIVERING AND

OFF-LOADING FROM CONTRACTOR'S WAREHOUSE TO SITE.

3.2 DELIVERABLES:

no

o

A. COMPLETE SHIPPING AND RECEIPT DOCUMENTATION IN ACCORDANCE WITH COMPANY PRACTICE.

B. IF APPLICABLE, COMPLETE LOST/STOLEN/DAMAGED DOCUMENTATION REPORT AS NECESSARY IN

ACCORDANCE WITH COMPANY PRACTICE, AND AS DIRECTED BY COMPANY.

UPLOAD DOCUMENTATION INTO SPRINT SITE MANAGEMENT SYSTEM (SMS) AND/OR PROVIDE HARD COPY
DOCUMENTATION AS REQUESTED.

SECTION 01

300 — CELL SITE CONSTRUCTION

PART 1
1.1 IHE WORK: THESE STANDARD CONSTRUCTION SPECIFICATIONS

— GENERAL
IN CONJUNCTION  WITH THE OTHER

CONTRACT DOCUMENTS AND THE CONSTRUCTION DRAWINGS DESCRIBE THE WORK TO BE PERFORMED
BY THE CONTRACTOR.

1.2

A.
B.

RELATED DOCUMENTS:

THE REQUIREMENTS OF THIS SECTION APPLY TO ALL SECTIONS IN THIS SPECIFICATION.

SPRINT “STANDARD CONSTRUCTION DETAILS FOR WIRELESS SITES” ARE INCLUDED IN AND MADE A
PART OF THESE SPECIFICATIONS HEREWITH.

1.3 NOTICE TO PROCEED:

A.

NO WORK SHALL COMMENCE PRIOR TO COMPANY'S WRITTEN NOTICE TO PROCEED AND THE
ISSUANCE OF THE WORK ORDER.

UPON RECEIVING NOTICE TO PROCEED, CONTRACTOR SHALL FULLY PERFORM ALL WORK
NECESSARY TO PROVIDE SPRINT WITH AN OPERATIONAL WIRELESS FACILITY.

PART 2 — PRODUCTS (NOT USED)

PART

S — EXECUTION

3.1 EUNCTIONAL REQUIREMENTS:

A.

3.2

A.

E.

THE ACTIVITIES DESCRIBED IN THIS PARAGRAPH REPRESENT MINIMUM ACTIONS AND PROCESSES
REQUIRED TO SUCCESSFULLY COMPLETE THE WORK. THE ACTIVITIES DESCRIBED ARE NOT
EXHAUSTIVE, AND CONTRACTOR SHALL TAKE ANY AND ALL ACTIONS AS NECESSARY TO
SUCCESSFULLY COMPLETE THE CONSTRUCTION OF A FULLY FUNCTIONING WIRELESS FACILITY AT
THE SITE IN ACCORDANCE WITH COMPANY PROCESSES.

SUBMIT SPECIFIC DOCUMENTATION AS INDICATED HEREIN, AND OBTAIN REQUIRED APPROVALS
WHILE THE WORK IS BEING PERFORMED.

MANAGE AND CONDUCT ALL FIELD CONSTRUCTION SERVICE RELATED ACTIVITIES

PROVIDE CONSTRUCTION ACTIVITIES TO THE EXTENT REQUIRED BY THE CONTRACT DOCUMENTS,
INCLUDING BUT NOT LIMITED TO THE FOLLOWING:

1. PERFORM ANY REQUIRED SITE ENVIRONMENTAL MITIGATION.

2. PREPARE GROUND SITES; PROVIDE DE-GRUBBING; AND ROUGH AND FINAL GRADING, AND COMPOUND
SURFACE TREATMENTS.

3. MANAGE AND CONDUCT ALL ACTIVITIES FOR INSTALLATION OF UTILITIES INCLUDING ELECTRICAL AND
TELCO BACKHAUL.

4. INSTALL UNDERGROUND FACILITIES INCLUDING UNDERGROUND POWER AND COMMUNICATIONS

CONDUITS, AND UNDERGROUND GROUNDING SYSTEM.

INSTALL ABOVE GROUND GROUNDING SYSTEMS.

PROVIDE NEW HVAC INSTALLATIONS AND MODIFICATIONS.

INSTALL “H—FRAMES”, CABINETS AND SHELTERS AS INDICATED.

INSTALL ROADS, ACCESS WAYS, CURBS AND DRAINS AS INDICATED.

ACCOMPLISH REQUIRED MODIFICATION OF EXISTING FACILITIES.

10. PROVIDE ANTENNA SUPPORT STRUCTURE FOUNDATIONS.

11. PROVIDE SLABS AND EQUIPMENT PLATFORMS.

12. INSTALL COMPOUND FENCING, SIGHT SHIELDING, LANDSCAPING AND ACCESS BARRIERS.

15. PERFORM INSPECTION AND MATERIAL TESTING AS REQUIRED HEREINAFTER.

14. CONDUCT SITE RESISTANCE TO EARTH TESTING AS REQUIRED HEREINAFTER

15. INSTALL FIXED GENERATOR SETS AND OTHER STANDBY POWER SOLUTIONS.

16. INSTALL TOWERS, ANTENNA SUPPORT STRUCTURES AND PLATFORMS ON EXISTING TOWERS AS
REQUIRED.

17. INSTALL CELL SITE RADIOS, MICROWAVE, GPS, COAXIAL MAINLINE, ANTENNAS, CROSS BAND
COUPLERS, TOWER TOP AMPLIFIERS, LOW NOISE AMPLIFIERS AND RELATED EQUIPMENT.

18. PERFORM, DOCUMENT, AND CLOSE OUT ANY CONSTRUCTION CONTROL DOCUMENTS THAT MAY
BE REQUIRED BY GOVERNMENT AGENCIES AND LANDLORDS.

19. PERFORM ANTENNAL AND COAX SWEEP TESTING AND MAKE ANY AND ALL NECESSARY
CORRECTIONS.

20. REMAIN  ON SITE MOBILIZED THROUGHOUT HAND—OFF AND INTEGRATION TO ASSIST AS
NEEDED UNTIL SITE IS DEEMED SUBSTANTIALLY COMPLETE AND PLACED “ON AIR.”
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GENERAL REQUIREMENTS FOR CIVIL CONSTRUCTION:

CONTRACTOR SHALL KEEP THE SITE FREE FROM ACCUMULATING WASTE MATERIAL, DEBRIS, AND TRASH. AT
THE COMPLETION OF THE WORK, CONTRACTOR SHALL REMOVE FROM THE SITE ALL REMAINING RUBBISH,
IMPLEMENTS, TEMPORARY FACILITIES, AND SURPLUS MATERIALS.

EQUIPMENT ROOMS SHALL AT ALL TIMES BE MAINTAINED “BROOM CLEAN” AND CLEAR OF DEBRIS.

CONTRACTOR SHALL TAKE ALL REASONABLE PRECAUTIONS TO DISCOVER AND LOCATE ANY
HAZARDOUS CONDITION.

1. IN THE EVENT CONTRACTOR ENCOUNTERS ANY HAZARDOUS CONDITION WHICH HAS NOT BEEN
ABATED OR OTHERWISE  MITIGATED, CONTRACTOR AND ALL OTHER PERSONS SHALL
IMMEDIATELY STOP WORK IN THE AFFECTED AREA AND NOTIFY COMPANY IN WRITING. THE
WORK IN THE AFFECTED AREA SHALL NOT BE RESUMED EXCEPT BY WRITTEN NOTIFICATION BY
COMPANY.

2. CONTRACTOR AGREES TO USE CARE WHILE ON THE SITE AND SHALL NOT TAKE ANY ACTION
THAT WILL OR MAY RESULT IN OR CAUSE THE HAZARDOUS CONDITION TO BE FURTHER
RELEASED IN THE ENVIRONMENT, OR TO FURTHER EXPOSE INDIVIDUALS TO THE HAZARD.

CONTRACTOR’S ACTIVITIES SHALL BE RESTRICTED TO THE PROJECT LIMITS. SHOULD AREAS

OUTSIDE THE PROJECT LIMITS BE AFFECTED BY CONTRACTOR’S ACTIVITIES, CONTRACTOR SHALL
IMMEDIATELY RETURN THEM TO ORIGINAL CONDITION

CONDUCT TESTING AS REQUIRED HEREIN.

3.3 DELIVERABLES:

A.

CONTRACTOR SHALL REVIEW, APPROVE, AND SUBMIT TO SPRINT SHOP DRAWINGS, PRODUCT DATA,
SAMPLES, AND SIMILAR SUBMITTALS AS REQUIRED HEREINAFTER

PROVIDE DOCUMENTATION INCLUDING, BUT NOT LIMITED TO, THE FOLLOWING. DOCUMENTATION SHALL BE
FORWARDED IN ORIGINAL FORMAT AND/OR UPLOADED INTO SMS.

ALL CORRESPONDENCE AND PRELIMINARY CONSTRUCTION REPORTS.

PROJECT PROGRESS REPORTS.

CIVIL CONSTRUCTION START DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).
ELECTRICAL SERVICE COMPLETION DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).
LINES AND ANTENNA INSTALL DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).

POWER INSTALL DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).

TELCO READY DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).

PPC (OR SHELTER) INSTALL DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).

TOWER CONSTRUCTION START DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).
TOWER CONSTRUCTION COMPLETE DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).
BTS AND RADIO EQUIPMENT DELIVERED AT SITE DATE (POPULATE FIELD IN SMS AND/OR FORWARD
NOTIFICATION).

12. NETWORK OPERATIONS HANDOFF CHECKLIST (HOC WALK) COMPLETE (UPLOAD FORM IN SMS)

13. CIVIL CONSTRUCTION COMPLETE DATE (POPULATE FIELD IN SMS AND/OR FORWARD NOTIFICATION).

14. SITE CONSTRUCTION PROGRESS PHOTOS UNLOADED INTO SMS.
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CONTINUE SHEET SP-2
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CONTINUED FROM SP-1:

SECTION 01 400 — SUBMITTALS, TESTS, AND INSPECTIONS
PART 1 - GENERAL

1.1 THE WORK: THESE STANDARD CONSTRUCTION SPECIFICATIONS IN CONJUNCTION WITH THE OTHER
CONTRACT DOCUMENTS AND THE CONSTRUCTION DRAWINGS DESCRIBE THE WORK TO BE PERFORMED
BY THE CONTRACTOR.

1.2 RELATED DOCUMENTS:
A. THE REQUIREMENTS OF THIS SECTION APPLY TO ALL SECTIONS IN THIS SPECIFICATION.

B. SPRINT “STANDARD CONSTRUCTION DETAILS FOR WIRELESS SITES” ARE INCLUDED IN AND MADE A
PART OF THESE SPECIFICATIONS HEREWITH.

1.3 SUBMITTALS:

A. THE WORK IN ALL ASPECTS SHALL COMPLY WITH THE CONSTRUCTION DRAWINGS AND THESE
SPECIFICATIONS.

B. SUBMIT THE FOLLOWING TO COMPANY REPRESENTATIVE FOR APPROVAL.
. CONCRETE MIX-DESIGNS FOR TOWER FOUNDATIONS, ANCHORS PIERS, AND CONCRETE PAVING.

CONCRETE BREAK TESTS AS SPECIFIED HEREIN.

SPECIAL FINISHES FOR INTERIOR SPACES, IF ANY.

ALL EQUIPMENT AND MATERIALS SO IDENTIFIED ON THE CONSTRUCTION DRAWINGS.
CHEMICAL GROUNDING DESIGN.

C. ALTERNATES: AT THE COMPANY'S REQUEST, ANY ALTERNATIVES TO THE MATERIALS OR METHODS
SPECIFIED SHALL BE SUBMITTED TO SPRINT'S CONSTRUCTION MANAGER FOR APPROVAL PRIOR TO
BEING SHIPPED TO SITE. SPRINT WILL REVIEW AND APPROVE ONLY THOSE REQUESTS MADE IN
WRITING. NO VERBAL APPROVALS WILL BE CONSIDERED. SUBMITTAL FOR APPROVAL SHALL
INCLUDE A STATEMENT OF COST REDUCTION PROPOSED FOR USE OF ALTERNATE PRODUCT.
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1.4 TESTS AND INSPECTIONS:

A. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION TESTS, INSPECTIONS AND
PROJECT DOCUMENTATION.

B. CONTRACTOR SHALL ACCOMPLISH TESTING INCLUDING BUT NOT LIMITED TO THE FOLLOWING:

1. COAX SWEEPS AND FIBER TESTS PER SPRINT TS-0200 CURRENT VERSION ANTENNA LINE ACCEPTANCE
STANDARDS.

2. AGL, AZIMUTH AND DOWNTILT USING ELECTRONIC COMMERCIAL MADE-FOR-THE-PURPOSE ANTENNA
ALIGNMENT TOOL.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL CORRECTIONS TO ANY WORK IDENTIFIED AS
UNACCEPTABLE IN SITE INSPECTION ACTIVITIES AND/OR AS A RESULT OF TESTING.

C. REQUIRED CLOSEOUT DOCUMENTATION INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING,;

1. AZIMUTH, DOWNTILT, AGL - UPLOAD REPORT FROM ANTENNA ALIGNMENT TOOL TO SITERRA TASK 465.
INSTALLED AZIMUTH, DOWNTILT, AND AGL MUST CONFORM TO THE RF DATA SHEETS. SWEEP AND FIBER
TESTS

2. SCANABLE BARCODE PHOTOGRAPHS OF TOWER TOP AND INACCESSIBLE SERIALIZED EQUIPMENT

3. ALL AVAILABLE JURISDICTIONAL INFORMATION

4. PDF SCAN OF REDLINES PRODUCED IN FIELD

5. ELECTRONIC AS-BUILT DRAWINGS IN AUTOCAD AND PDF FORMATS. ANY FIELD CHANGE MUST BE
REFLECTED BY MODIFYING THE PLANS, ELEVATIONS, AND DETAILS IN THE DRAWING SETS. GENERAL
NOTES INDICATING MODIFICATIONS WILL NOT BE ACCEPTED. CHANGES SHALL BE HIGHLIGHTED AS
“‘CLOUDS” IDENTIFIED AS THE “AS-BUILT” CONDITION.

6. LIEN WAIVERS

7. FINAL PAYMENT APPLICATION

8. REQUIRED FINAL CONSTRUCTION PHOTOS

9. CONSTRUCTION AND COMMISSIONING CHECKLIST COMPLETE WITH NO DEFICIENT ITEMS

10. ALL POST NTP TASKS INCLUDING DOCUMENT UPLOADS COMPLETED IN SITERRA (SPRINTS DOCUMENT
REPOSITORY OF RECORD).

15 COMMISSIONING: PERFORM ALL COMMISSIONING AS REQUIRED BY APPLICABLE MOPS

1.6 INTEGRATION: PERFORM ALL INTEGRATION ACTIVITIES AS REQUIRED BY APPLICABLE MOPS

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION
3.1 REQUIREMENTS FOR TESTING:

A. THIRD PARTY TESTING AGENCY: WHEN THE USE OF A THIRD PARTY INDEPENDENT TESTING AGENCY IS
REQUIRED, THE AGENCY THAT IS SELECTED MUST PERFORM SUCH WORK ON A REGULAR BASIS IN THE
STATE WHERE THE PROJECT IS LOCATED AND HAVE A THOROUGH UNDERSTANDING OF LOCAL
AVAILABLE MATERIALS, INCLUDING THE SOIL, ROCK, AND GROUNDWATER CONDITIONS.

1. THE THIRD PARTY TESTING AGENCY IS TO BE FAMILIAR WITH THE APPLICABLE REQUIREMENTS FOR THE
TESTS TO BE DONE, EQUIPMENT TO BE USED, AND ASSOCIATED HEALTH AND SAFETY ISSUES.

2. EXPERIENCE IN SOILS, CONCRETE, MASONRY, AGGREGATE, AND ASPHALT TESTING USING ASTM, AASJTO,
AND OTHER METHODS IS NEEDED.

3. EXPERIENCE IN SOILS, CONCRETE, MASONRY, AGGREGATE, AND ASPHALT TESTING USING ASTM, AASJTO,
AND OTHER METHODS IS NEEDED.

3.2 REQUIRED TESTS:

A. CONTRACTOR SHALL ACCOMPLISH TESTING INCLUDING BUT NOT LIMITED TO THE FOLLOWING:

1. CONCRETE CYLINDER BREAK TESTS FOR THE TOWER AND ANCHOR FOUNDATIONS AS SPECIFIED IN
SECTION: PORTLAND CEMENT CONCRETE PAVING.

2. ASPHALT ROADWAY COMPACTED THICKNESS, SURFACE SMOOTHNESS, AND COMPACTED DENSITY
TESTING AS SPECIFIED IN SECTION: HOT MIX ASPHALT PAVING.

3. FIELD QUALITY CONTROL TESTING AS SPECIFIED IN SECTION: PORTLAND CEMENT CONCRETE PAVING.

4. TESTING REQUIRED UNDER SECTION: AGGREGATE BASE FOR ACCESS ROADS, PADS AND ANCHOR
LOCATIONS

5. STRUCTURAL BACKFILL COMPACTION TESTS FOR THE TOWER FOUNDATION.

6. SITE RESISTANCE TO EARTH TESTING PER EXHIBIT: CELL SITE GROUNDING SYSTEM DESIGN.

7. ANTENNA AND COAX SWEEP TESTS PER EXHIBIT: ANTENNA TRANSMISSION LINE ACCEPTANCE
STANDARDS.

8. GROUNDING AT ANTENNA MASTS FOR GPS AND ANTENNAS

9. ALL OTHER TESTS REQUIRED BY COMPANY OR JURISDICTION.

3.3

A.

B.

REQUIRED INSPECTIONS:

SCHEDULE INSPECTIONS WITH COMPANY REPRESENTATIVE.

CONDUCT INSPECTIONS INCLUDING BUT NOT LIMITED TO THE FOLLOWING:

1. GROUNDING SYSTEM INSTALLATION PRIOR TO EARTH CONCEALMENT DOCUMENTED WITH DIGITAL
PHOTOGRAPHS BY CONTRACTOR, APPROVED BY A&E OR SPRINT REPRESENTATIVE.

2. FORMING FOR CONCRETE AND REBAR PLACEMENT PRIOR TO POUR DOCUMENTED WITH DIGITAL
PHOTOGRAPHS BY CONTRACTOR, APPROVED BY A&E OR SPRINT REPRESENTATIVE.

3. COMPACTION OF BACKFILL MATERIALS; AGGREGATE BASE FOR ROADS, PADS, AND ANCHORS; ASPHALT

PAVING; AND SHAFT BACKFILL FOR CONCRETE AND WOOD POLES, BY INDEPENDENT THIRD PARTY

AGENCY.

PRE- AND POST-CONSTRUCTION ROOFTOP AND STRUCTURAL INSPECTIONS ON EXISTING FACILITIES.

TOWER ERECTION SECTION STACKING AND PLATFORM ATTACHMENT DOCUMENTED BY DIGITAL

PHOTOGRAPHS BY THIRD PARTY AGENCY.

6. ANTENNA AZIMUTH , DOWN TILT AND PER SUNLIGHT TOOL SUNSIGHT INSTRUMENTS - ANTENNALIGN
ALIGNMENT TOOL (AAT)

7. VERIFICATION DOCUMENTED WITH THE ANTENNA CHECKLIST REPORT, BY A&E, SITE DEVELOPMENT REP,
OR RF REP.

8. FINAL INSPECTION CHECKLIST AND HANDOFF WALK (HOC.). SIGNED FORM SHOWING ACCEPTANCE BY
FIELD OPS IS TO BE UPLOADED INTO SMS.

9. COAX SWEEP AND FIBER TESTING DOCUMENTS SUBMITTED VIA SMS FOR RF APPROVAL.

10. SCAN-ABLE BARCODE PHOTOGRAPHS OF TOWER TOP AND INACCESSIBLE SERIALIZED EQUIPMENT

11. ALL AVAILABLE JURISDICTIONAL INFORMATION

12. PDF SCAN OF REDLINES PRODUCED IN FIELD

o

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL CORRECTIONS TO ANY WORK
IDENTIFIED AS UNACCEPTABLE IN SITE INSPECTION ACTIVITIES AND/OR AS A RESULT OF TESTING.

CONSTRUCTION INSPECTIONS AND CORRECTIVE MEASURES SHALL BE DOCUMENTED BY THE
CONTRACTOR WITH WRITTEN REPORTS AND PHOTOGRAPHS. PHOTOGRAPHS MUST BE DIGITAL AND
OF SUFFICIENT QUALITY TO CLEARLY SHOW THE SITE CONSTRUCTION. PHOTOGRAPHS MUST
CLEARLY IDENTIFY THE PHOTOGRAPHED ITEM AND BE LABELED WITH THE SITE CASCADE NUMBER,
SITE NAME, DESCRIPTION, AND DATE.

3.4 DELIVERABLES: TEST AND INSPECTION REPORTS AND CLOSEOUT DOCUMENTATION SHALL BE UPLOADED

TO THE SMS AND/OR FORWARDED TO SPRINT FOR INCLUSION INTO THE PERMANENT SITE FILES.

A.
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THE FOLLOWING TEST AND INSPECTION REPORTS SHALL BE PROVIDED AS APPLICABLE.

CONCRETE MIX AND CYLINDER BREAK REPORTS.

STRUCTURAL BACKFILL COMPACTION REPORTS.

SITE RESISTANCE TO EARTH TEST.

ANTENNA AZIMUTH AND DOWN TILT VERIFICATION

TOWER ERECTION INSPECTIONS AND MEASUREMENTS DOCUMENTING TOWER INSTALLED PER
SUPPLIER'S REQUIREMENTS AND THE APPLICABLE SECTIONS HEREIN.

6. COAX CABLE SWEEP TESTS PER COMPANY'S “ANTENNA LINE ACCEPTANCE STANDARDS”.

REQUIRED CLOSEOUT DOCUMENTATION INCLUDES THE FOLLOWING,;

1. TEST WELLS AND TRENCHES: PHOTOGRAPHS OF ALL TEST WELLS; PHOTOGRAPHS SHOWING ALL OPEN

EXCAVATIONS AND TRENCHING PRIOR TO BACKFILLING SHOWING A TAPE MEASURE VISIBLE IN THE
EXCAVATIONS INDICATING DEPTH.

2. CONDUITS, CONDUCTORS AND GROUNDING: PHOTOGRAPHS SHOWING TYPICAL INSTALLATION OF
CONDUCTORS AND CONNECTORS; PHOTOGRAPHS SHOWING TYPICAL BEND RADIUS OF INSTALLED
GROUND WIRES AND GROUND ROD SPACING,;

3. CONCRETE FORMS AND REINFORCING: CONCRETE FORMING AT TOWER AND EQUIPMENT/SHELTER
PAD/FOUNDATIONS - PHOTOGRAPHS SHOWING ALL REINFORCING STEEL, UTILITY AND CONDUIT STUB
OUTS; PHOTOGRAPHS SHOWING CONCRETE POUR OF SHELTER SLAB/FOUNDATION, TOWER FOUNDATION
AND GUY ANCHORS WITH VIBRATOR IN USE; PHOTOGRAPHS SHOWING EACH ANCHOR ON GUYED
TOWERS, BEFORE CONCRETE POUR.

4. TOWER, ANTENNAS AND MAINLINE: INSPECTION AND PHOTOGRAPHS OF SECTION STACKING; INSPECTION
AND PHOTOGRAPHS OF PLATFORM COMPONENT ATTACHMENT POINTS; PHOTOGRAPHS OF TOWER TOP
GROUNDING; PHOTOS OF TOWER COAX LINE COLOR CODING AT THE TOP AND AT GROUND LEVEL;
INSPECTION AND PHOTOGRAPHS OF OPERATIONAL OF TOWER LIGHTING, AND PLACEMENT OF FAA
REGISTRATION SIGN; PHOTOGRAPHS SHOWING ADDITIONAL GROUNDING POINTS FOR TOWERS GREATER
THAN 200 FEET.; PHOTOS OF ANTENNA GROUND BAR, EQUIPMENT GROUND BAR, AND MASTER GROUND
BAR; PHOTOS OF GPS ANTENNA(S); PHOTOS OF EACH SECTOR OF ANTENNAS; ONE PHOTOGRAPH
LOOKING AT THE SECTOR AND ONE FROM BEHIND SHOWING THE PROJECTED COVERAGE AREA; PHOTOS
OF COAX WEATHERPROOFING - TOP AND BOTTOM; PHOTOS OF COAX GROUNDING--TOP AND BOTTOM,;
PHOTOS OF ANTENNA AND MAST GROUNDING; PHOTOS OF COAX CABLE ENTRY INTO SHELTER; PHOTOS
OF PLATFORM MECHANICAL CONNECTIONS TO TOWER/MONOPOLE.

5. ROOF TOPS: PRE-CONSTRUCTION AND POST-CONSTRUCTION VISUAL INSPECTION AND PHOTOGRAPHS OF

THE ROOF AND INTERIOR TO DETERMINE AND DOCUMENT CONDITIONS; ROOF TOP CONSTRUCTION
INSPECTIONS AS REQUIRED BY THE JURISDICTION; PHOTOGRAPHS OF CABLE TRAY AND/OR ICE BRIDGE;
PHOTOGRAPHS OF DOGHOUSE/CABLE EXIT FROM ROOF;

6. SITE LAYOUT - PHOTOGRAPHS OF THE OVERALL COMPOUND, INCLUDING EQUIPMENT PLATFORM FROM

ALL FOUR CORNERS.

7.  FINISHED UTILITIES: CLOSE-UP PHOTOGRAPHS OF THE PPC BREAKER PANEL; CLOSE-UP PHOTOGRAPH OF

THE INSIDE OF THE TELCO PANEL AND NIU; CLOSE-UP PHOTOGRAPH OF THE POWER METER AND
DISCONNECT; PHOTOS OF POWER AND TELCO ENTRANCE TO COMPANY ENCLOSURE; PHOTOGRAPHS AT
METER BOX AND/OR FACILITY DISTRIBUTION PANEL.

8. REQUIRED MATERIALS CERTIFICATIONS: CONCRETE MIX DESIGNS; MILL CERTIFICATION FOR ALL

REINFORCING AND STRUCTURAL STEEL; AND ASPHALT PAVING MIX DESIGN.

9. ANY AND ALL SUBMITTALS BY THE JURISDICTION OR COMPANY.

SECTION 01 500 — PROJECT REPORTING

PART 1 - GENERAL

1.1 THE WORK: THESE STANDARD CONSTRUCTION SPECIFICATIONS IN CONJUNCTION WITH THE OTHER

CONTRACT DOCUMENTS AND THE CONSTRUCTION DRAWINGS DESCRIBE THE WORK TO BE PERFORMED
BY THE CONTRACTOR.

1.2 RELATED DOCUMENTS:

A.

B.

THE REQUIREMENTS OF THIS SECTION APPLY TO ALL SECTIONS IN THIS SPECIFICATION.

SPRINT “STANDARD CONSTRUCTION DETAILS FOR WIRELESS SITES” ARE INCLUDED IN AND MADE A
PART OF THESE SPECIFICATIONS HEREWITH.

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION

3.1 WEEKLY REPORTS:

A.

CONTRACTOR SHALL PROVIDE SPRINT WITH WEEKLY REPORTS SHOWING PROJECT STATUS. THIS
STATUS REPORT FORMAT WILL BE PROVIDED TO THE CONTRACTOR BY SPRINT. THE REPORT WILL
CONTAIN SITE ID NUMBER, THE MILESTONES FOR EACH SITE, INCLUDING THE BASELINE DATE,
ESTIMATED COMPLETION DATE AND ACTUAL COMPLETION DATE.

B. REPORT INFORMATION WILL BE TRANSMITTED TO SPRINT VIA ELECTRONIC MEANS AS REQUIRED.
THIS INFORMATION WILL PROVIDE A BASIS FOR PROGRESS MONITORING AND PAYMENT.

3.2 PROJECT CONFERENCE CALLS:

A.  SPRINT MAY HOLD WEEKLY PROJECT CONFERENCE CALLS. CONTRACTOR WILL BE REQUIRED TO
COMMUNICATE SITE STATUS, MILESTONE COMPLETIONS AND UPCOMING MILESTONE
PROJECTIONS, AND ANSWER ANY OTHER SITE STATUS QUESTIONS AS NECESSARY.

3.3 PROJECT TRACKING IN SMS:

A. CONTRACTOR SHALL PROVIDE SCHEDULE UPDATES AND PROJECTIONS IN THE SMS SYSTEM ON A
WEEKLY BASIS.

3.4 ADDITIONAL REPORTING:

A. ADDITIONAL OR ALTERNATE REPORTING REQUIREMENTS MAY BE ADDED TO THE REPORT AS
DETERMINED TO BE REASONABLY NECESSARY BY COMPANY.

3.5 PROJECT PHOTOGRAPHS:

A. FILE DIGITAL PHOTOGRAPHS OF COMPLETED SITE IN JPEG FORMAT IN THE SMS PHOTO LIBRARY
FOR THE RESPECTIVE SITE. PHOTOGRAPHS SHALL BE CLEARLY LABELED WITH SITE NUMBER,
NAME AND DESCRIPTION, AND SHALL INCLUDE AT A MINIMUM THE FOLLOWING AS APPLICABLE:

SHELTER AND TOWER OVERVIEW.

TOWER FOUNDATION(S) - FORMS AND STEEL BEFORE POUR (EACH ANCHOR ON GUYED TOWERS).

TOWER FOUNDATION(S) POUR WITH VIBRATOR IN USE (EACH ANCHOR ON GUYED TOWERS).

TOWER STEEL AS BEING INSTALLED INTO HOLE (SHOW ANCHOR STEEL ON GUYED TOWERS).

PHOTOS OF TOWER SECTION STACKING.

CONCRETE TESTING / SAMPLES.

PLACING OF ANCHOR BOLTS IN TOWER FOUNDATION.

BUILDING/WATER TANK FROM ROAD FOR TENANT IMPROVEMENTS OR COMMENTS.

SHELTER FOUNDATION--FORMS AND STEEL BEFORE POURING.

10. SHELTER FOUNDATION POUR WITH VIBRATOR IN USE.

11. COAX CABLE ENTRY INTO SHELTER.

12. PLATFORM MECHANICAL CONNECTIONS TO TOWER/MONOPOLE.

13. ROOFTOP PRE AND POST CONSTRUCTION PHOTOS TO INCLUDE PENETRATIONS AND INTERIOR
CEILING.

14. PHOTOS OF TOWER TOP COAX LINE COLOR CODING AND COLOR CODING AT GROUND LEVEL.

15. PHOTOS OF ALL APPROPRIATE COMPANY OR REGULATORY SIGNAGE.

16. PHOTOS OF EQUIPMENT BOLT DOWN INSIDE SHELTER.

17. POWER AND TELCO ENTRANCE TO COMPANY ENCLOSURE AND POWER AND TELCO SUPPLY
LOCATIONS INCLUDING METER/DISCONNECT.

18. ELECTRICAL TRENCH(S) WITH ELECTRICAL / CONDUIT BEFORE BACKEFILL.

19. ELECTRICAL TRENCH(S) WITH FOIL-BACKED TAPE BEFORE FURTHER BACKFILL.

20. TELCO TRENCH WITH TELEPHONE / CONDUIT BEFORE BACKEFILL.

21. TELCO TRENCH WITH FOIL-BACKED TAPE BEFORE FURTHER BACKFILL.

22. SHELTER GROUND-RING TRENCH WITH GROUND-WIRE BEFORE BACKFILL (SHOW ALL CAD WELDS
AND BEND RADII).

23. TOWER GROUND-RING TRENCH WITH GROUND-WIRE BEFORE BACKFILL (SHOW ALL CAD WELDS
AND BEND RADII).

24, FENCE GROUND-RING TRENCH WITH GROUND-WIRE BEFORE BACKFILL (SHOW ALL CAD WELDS
AND BEND RADII).

25. ALL BTS GROUND CONNECTIONS.

26. ALL GROUND TEST WELLS.

27. ANTENNA GROUND BAR AND EQUIPMENT GROUND BAR.

28. ADDITIONAL GROUNDING POINTS ON TOWERS ABOVE 200'.

29. HVAC UNITS INCLUDING CONDENSERS ON SPLIT SYSTEMS.

30. GPS ANTENNAS.

31. CABLE TRAY AND/OR WAVEGUIDE BRIDGE.

32. DOGHOUSE/CABLE EXIT FROM ROOF.

33. EACH SECTOR OF ANTENNAS; ONE PHOTOGRAPH LOOKING AT THE SECTOR AND ONE FROM
BEHIND SHOWING THE PROJECTED COVERAGE AREA.

34. MASTER BUS BAR.

35. TELCO BOARD AND NIU.

36. ELECTRICAL DISTRIBUTION WALL.

37. CABLE ENTRY WITH SURGE SUPPRESSION.

38. ENTRANCE TO EQUIPMENT ROOM.

39. COAX WEATHERPROOFING-TOP AND BOTTOM OF TOWER.

40. COAX GROUNDING -TOP AND BOTTOM OF TOWER.

41. ANTENNA AND MAST GROUNDING.

42. LANDSCAPING - WHERE APPLICABLE.
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3.6 FINAL PROJECT ACCEPTANCE: COMPLETE ALL REQUIRED REPORTING TASKS PER CONTRACT,
CONTRACT DOCUMENTS OR THE SPRINT INTEGRATED CONSTRUCTION STANDARDS FOR
WIRELESS SITES AND UPLOAD INTO SITERRA.

SECTION 07 500 — ROOF CUTTING, PATCHING AND REPAIR

SUMMARY:

THIS SECTION SPECIFIES CUTTING AND PATCHING EXISTING ROOFING SYSTEMS WHERE CONDUIT OR
CABLES EXIT THE BUILDING ONTO THE ROOF OR BUILDING-MOUNTED ANTENNAS, AND AS REQUIRED
FOR WATERTIGHT PERFORMANCE. ROOFTOP ENTRY OPENINGS IN MEMBRANE ROOFTOPS SHALL BE
CONSTRUCTED TO COMPLY WITH LANDLORD, ANY EXISTING WARRANTY, AND LOCAL JURISDICTIONAL
STANDARDS.

1.4 SUBMITTALS:

A. PRE-CONSTRUCTION ROOF PHOTOS: COMPLETE A ROOF INSPECTION PRIOR TO THE INSTALLATION OF
SPRINT EQUIPMENT ON ANY ROOFTOP BUILD. AT A MINIMUM INSPECT AND PHOTOGRAPH
(MINIMUM 3 EA.) ALL AREAS IMPACTED BY THE ADDITION OF THE SPRINT EQUIPMENT.

B. PROVIDE SIMILAR PHOTOGRAPHS SHOWING ROOF CONDITIONS AFTER CONSTRUCTION (MINIMUM 3 EA.)

C. ROOF INSPECTION PHOTOGRAPHS SHOULD BE UPLOADED WITH CLOSEOUT PHOTOGRAPHS.

SECTION 09 900 — PAINTING

QUALITY ASSURANCE:

A. COMPLY WITH GOVERNING CODES AND REGULATIONS. PROVIDE PRODUCTS OF ACCEPTABLE
MANUFACTURERS WHICH HAVE BEEN IN SATISFACTORY USE IN SIMILAR SERVICE FOR THREE YEARS. USE
EXPERIENCED INSTALLERS. DELIVER, HANDLE, AND STORE MATERIALS IN ACCORDANCE WITH
MANUFACTURER'S INSTRUCTIONS.

B. COMPLY WITH ALL ENVIRONMENTAL REGULATIONS FOR VOLATILE ORGANIC COMPOUNDS.
CONTINUE SHEET SP-3
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CONTINUED FROM SP-2:
MATERIALS:

A. MANUFACTURERS: BENJAMIN MOORE, ICI DEVOE COATINGS, PPG, SHERWIN WILLIAMS OR APPROVED
EQUAL. PROVIDE PREMIUM GRADE, PROFESSIONAL-QUALITY PRODUCTS FOR COATING SYSTEMS.

PAINT SCHEDULE:

A. EXTERIOR ANTENNAE AND ANTENNA MOUNTING HARDWARE: ONE COAT OF PRIMER AND TWO FINISH
COATS. PAINT FOR ANTENNAE SHALL BE NON-METALLIC BASED AND CONTAIN NO METALLIC PARTICLES.
PROVIDE COLORS AND PATTERNS AS REQUIRED TO MASK APPEARANCE OF ANTENNAE ON ADJACENT
BUILDING SURFACES AND AS ACCEPTABLE TO THE OWNER. REFER TO ANTENNA MANUFACTURER'S
INSTRUCTIONS WHENEVER POSSIBLE.

B. ROOF TOP CONSTRUCTION: TOUCH UP - PREPARE SURFACES TO BE REPAIRED. FOLLOW INDUSTRY
STANDARDS AND REQUIREMENTS OF OWNER TO MATCH EXISTING COATING AND FINISH.

PAINTING APPLICATION:

1. INSPECT SURFACES, REPORT UNSATISFACTORY CONDITIONS IN WRITING; BEGINNING WORK MEANS
ACCEPTANCE OF SUBSTRATE.

2. COMPLY WITH MANUFACTURER'S INSTRUCTIONS AND RECOMMENDATIONS FOR PREPARATION,
PRIMING AND COATING WORK. COORDINATE WITH WORK OF OTHER SECTIONS.

3. MATCH APPROVED MOCK-UPS FOR COLOR, TEXTURE, AND PATTERN. RE-COAT OR REMOVE AND
REPLACE WORK WHICH DOES NOT MATCH OR SHOWS LOSS OF ADHESION.

4. CLEAN UP, TOUCH UP AND PROTECT WORK.

TOUCHUP PAINTING:

1. GALVANIZING DAMAGE AND ALL BOLTS AND NUTS SHALL BE TOUCHED UP AFTER TOWER ERECTION
WITH “GALVANOX,” “DRY GALV,” OR “ZINC-IT.”

2. FIELD TOUCHUP PAINT SHALL BE DONE IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN
INSTRUCTIONS.

3. ALL METAL COMPONENTS SHALL BE HANDLED WITH CARE TO PREVENT DAMAGE TO THE
COMPONENTS, THEIR PRESERVATIVE TREATMENT, OR THEIR PROTECTIVE COATINGS.

SECTION 11 700 — ANTENNA ASSEMBLY, REMOTE RADIO HEADS AND
CABLE INSTALLATION
SUMMARY:

THIS SECTION SPECIFIES INSTALLATION OF ANTENNAS, RRH'S, AND CABLE EQUIPMENT, INSTALLATION, AND
TESTING OF COAXIAL FIBER CABLE.

ANTENNAS AND RRH'S:
THE NUMBER AND TYPE OF ANTENNAS AND RRH'S TO BE INSTALLED IS DETAILED ON THE CONSTRUCTION
DRAWINGS.

HYBRID CABLE:
HYBRID CABLE WILL BE DC/FIBER AND FURNISHED FOR INSTALLATION AT EACH SITE. CABLE SHALL BE
INSTALLED PER THE CONSTRUCTION DRAWINGS AND THE APPLICABLE MANUFACTURER'S REQUIREMENTS.

JUMPERS AND CONNECTORS:

FURNISH AND INSTALL 1/2” COAX JUMPER CABLES BETWEEN THE RRH'S AND ANTENNAS. JUMPERS SHALL BE
TYPE LDF 4, FLC 12-50, CR 540, OR FXL 540. SUPER-FLEX CABLES ARE NOT ACCEPTABLE. JUMPERS BETWEEN
THE RRH'S AND ANTENNAS OR TOWER TOP AMPLIFIERS SHALL CONSIST OF 1/2 INCH FOAM DIELECTRIC,
OUTDOOR RATED COAXIAL CABLE. DO NOT USE SUPERFLEX OUTDOORS. JUMPERS SHALL BE FACTORY
FABRICATED IN APPROPRIATE LENGTHS WITH A MAXIMUM OF 4 FEET EXCESS PER JUMPER AND HAVE
CONNECTORS AT EACH END, MANUFACTURED BY SUPPLIER. IF JUMPERS ARE FIELD FABRICATED, FOLLOW
MANUFACTURER'S REQUIREMENTS FOR INSTALLATION OF CONNECTORS

REMOTE ELECTRICAL TILT (RET) CABLES:

MISCELLANEOUS:
INSTALL SPLITTERS, COMBINERS, FILTERS PER RF DATA SHEET, FURNISHED BY SPRINT.

ANTENNA INSTALLATION:

THE CONTRACTOR SHALL ASSEMBLE ALL ANTENNAS ONSITE IN ACCORDANCE WITH THE INSTRUCTIONS
SUPPLIED BY THE MANUFACTURER. ANTENNA HEIGHT, AZIMUTH, AND FEED ORIENTATION INFORMATION
SHALL BE A DESIGNATED ON THE CONSTRUCTION DRAWINGS.

A. THE CONTRACTOR SHALL POSITION THE ANTENNA ON TOWER PIPE MOUNTS SO THAT THE BOTTOM
STRUT IS LEVEL. THE PIPE MOUNTS SHALL BE PLUMB TO WITHIN
1 DEGREE.

B. ANTENNA MOUNTING REQUIREMENTS: PROVIDE ANTENNA MOUNTING HARDWARE AS INDICATED ON THE
DRAWINGS.

HYBRID CABLES INSTALLATION:

A. THE CONTRACTOR SHALL ROUTE, TEST, AND INSTALL ALL CABLES AS INDICATED ON THE CONSTRUCTION
DRAWINGS AND IN ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS.

B. THE INSTALLED RADIUS OF THE CABLES SHALL NOT BE LESS THAN THE MANUFACTURER'S
SPECIFICATIONS FOR BENDING RADII.

C. EXTREME CARE SHALL BE TAKEN TO AVOID DAMAGE TO THE CABLES DURING HANDLING AND
INSTALLATION.

1. FASTENING MAIN HYBRID CABLES: ALL CABLES SHALL BE PERMANENTLY FASTENED TO THE COAX LADDER AT
4'-0” OC USING NON-MAGNETIC STAINLESS STEEL CLIPS.

2. FASTENING INDIVIDUAL FIBER AND DC CABLES ABOVE BREAKOUT ENCLOSURE (MEDUSA), WITHIN THE MMBTS
CABINET AND ANY INTERMEDIATE DISTRIBUTION BOXES:

a. FIBER: SUPPORT FIBER BUNDLES USING %’ VELCRO STRAPS OF THE REQUIRED LENGTH @ 18” OC. STRAPS
SHALL BE UV, OIL AND WATER RESISTANT AND SUITABLE FOR INDUSTRIAL INSTALLATIONS AS
MANUFACTURED BY TEXTOL OR APPROVED EQUAL.

b. DC: SUPPORT DC BUNDLES WITH ZIP TIES OF THE ADEQUATE LENGTH. ZIP TIES TO BE UV STABILIZED,
BLACK NYLON, WITH TENSILE STRENGTH AT 12,000 PSI AS MANUFACTURED BY NELCO PRODUCTS OR
EQUAL.

3. FASTENING JUMPERS: SECURE JUMPERS TO THE SIDE ARMS OR HEAD FRAMES USING STAINLESS STEEL TIE

WRAPS OR STAINLESS STEEL BUTTERFLY CLIPS.

4. CABLE INSTALLATION:

a. INSPECT CABLE PRIOR TO USE FOR SHIPPING DAMAGE, NOTIFY THE CONSTRUCTION MANAGER.

b. CABLE ROUTING: CABLE INSTALLATION SHALL BE PLANNED TO ENSURE THAT THE LINES WILL BE
PROPERLY ROUTED IN THE CABLE ENVELOP AS INDICATED ON THE DRAWINGS. AVOID TWISTING AND
CROSSOVERS.

c. HOIST CABLE USING PROPER HOISTING GRIPS. DO NOT EXCEED MANUFACTURES RECOMMENDED
MAXIMUM BEND RADIUS.

5. GROUNDING OF TRANSMISSION LINES: ALL TRANSMISSION LINES SHALL BE GROUNDED AS INDICATED ON

DRAWINGS.

6. HYBRID CABLE COLOR CODING: ALL COLOR CODING SHALL BE AS REQUIRED PER SPRINT TS-0200 CURRENT

VERSION.

7. HYBRID CABLE LABELING: INDIVIDUAL HYBRID AND DC BUNDLES SHALL BE LABELED ALPHA-NUMERICALLY

ACCORDING TO SPRINT CELL SITE ENGINEERING NOTICE - EN 2012-001, REV 1

WEATHERPROOFING EXTERIOR CONNECTORS AND HYBRID CABLE GROUND

SECTION 26 200 — ELECTRICAL MATERIALS AND EQUIPMENT

KITS:
A. ALL FIBER & COAX CONNECTORS AND GROUND KITS SHALL BE WEATHERPROOFED.

B. WEATHERPROOFED USING ONE OF THE FOLLOWING METHODS. ALL INSTALLATIONS MUST BE
DONE IN ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS AND INDUSTRY BEST
PRACTICES.

1.  COLD SHRINK: ENCOMPASS CONNECTOR IN COLD SHRINK TUBING AND PROVIDE A DOUBLE WRAP OF
2” ELECTRICAL TAPE EXTENDING 2’ BEYOND TUBING. PROVIDE 3M COLD SHRINK CXS SERIES OR
EQUAL.

2. SELF-AMALGAMATING TAPE: CLEAN SURFACES. APPLY A DOUBLE WRAP OF SELF-AMALGAMATING
TAPE 2" BEYOND CONNECTOR. APPLY A SECOND WRAP OF SELF-AMALGAMATING TAPE IN OPPOSITE
DIRECTION. APPLY DOUBLE WRAP OF 2" WIDE ELECTRICAL TAPE EXTENDING 2” BEYOND THE
SELF-AMALGAMATING TAPE.

3. 3M SLIM LOCK CLOSURE 716: SUBSTITUTIONS WILL NOT BE ALLOWED.

4. OPEN FLAME ON JOB SITE IS NOT ACCEPTABLE

SECTION 11 800 — INSTALLATION OF MULTIMODAL BASE STATIONS

(MMBTS) AND RELATED EQUIPMENT

SUMMARY:

A. THIS SECTION SPECIFIES MMBTS CABINETS, POWER CABINETS, AND INTERNAL EQUIPMENT
INCLUDING BY NOT LIMITED TO RECTIFIERS, POWER DISTRIBUTION UNITS, BASE BAND UNITS,
SURGE ARRESTORS, BATTERIES, AND SIMILAR EQUIPMENT FURNISHED BY THE COMPANY FOR
INSTALLATION BY THE CONTRACTOR (OFCI).

B. CONTRACTOR SHALL PROVIDE AND INSTALL ALL MISCELLANEOUS MATERIALS AND PROVIDE ALL
LABOR REQUIRED FOR INSTALLATION EQUIPMENT IN EXISTING CABINET OR NEW CABINET AS
SHOWN ON DRAWINGS AND AS REQUIRE BY THE APPLICABLE INSTALLATION MOPS.

C. COMPLY WITH MANUFACTURERS INSTALLATION AND START-UP REQUIREMENTS

DC CIRCUIT BREAKER LABELING

A. LABEL CIRCUIT BREAKERS ACCORDING TO SPRINT CELL SITE ENGINEERING NOTICE - EN 2012-001,
REV 1.

SECTION 11 800 — INSTALLATION OF MULTIMODAL BASE TRANSCIEVER

STATIONS (MMBTS) AND RELATED EQUIPMENT

SUMMARY:

A. THIS SECTION SPECIFIES MMBTS CABINETS, POWER CABINETS, AND INTERNAL EQUIPMENT
INCLUDING BY NOT LIMITED TO RECTIFIERS, POWER DISTRIBUTION UNITS, BASE BAND UNITS,
SURGE ARRESTORS, BATTERIES, AND SIMILAR EQUIPMENT FURNISHED BY THE COMPANY FOR
INSTALLATION BY THE CONTRACTOR (OFCI).

B. CONTRACTOR SHALL PROVIDE AND INSTALL ALL MISCELLANEOUS MATERIALS AND PROVIDE ALL
LABOR REQUIRED FOR INSTALLATION EQUIPMENT IN EXISTING CABINET OR NEW CABINET AS
SHOWN ON DRAWINGS AND AS REQUIRE BY THE APPLICABLE INSTALLATION MOPS.

C. COMPLY WITH MANUFACTURERS INSTALLATION AND START-UP REQUIREMENTS

SUPPORTING DEVICES:

A. MANUFACTURED STRUCTURAL SUPPORT MATERIALS: SUBJECT TO COMPLIANCE WITH
REQUIREMENTS, PROVIDE PRODUCTS BY THE FOLLOWING:
1. ALLIED TUBE AND CONDUIT
2. B-LINE SYSTEM
3.  UNISTRUT DIVERSIFIED PRODUCTS
4. THOMAS & BETTS

B. FASTENERS: TYPES, MATERIALS, AND CONSTRUCTION FEATURES AS FOLLOWS:

1. EXPANSION ANCHORS: CARBON STEEL WEDGE OR SLEEVE TYPE.

2. POWER-DRIVEN THREADED STUDS: HEAT-TREATED STEEL, DESIGNED SPECIFICALLY FOR THE
INTENDED SERVICE.

FASTEN BY MEANS OF WOOD SCREWS ON WOOD.

TOGGLE BOLTS ON HOLLOW MASONRY UNITS.

CONCRETE INSERTS OR EXPANSION BOLTS ON CONCRETE OR SOLID MASONRY.

MACHINE SCREWS, WELDED THREADED STUDS, OR SPRING-TENSION CLAMPS ON STEEL.
EXPLOSIVE DEVICES FOR ATTACHING HANGERS TO STRUCTURE SHALL NOT BE PERMITTED.
DO NOT WELD CONDUIT, PIPE STRAPS, OR ITEMS OTHER THAN THREADED STUDS TO STEEL
STRUCTURES.

9. IN PARTITIONS OF LIGHT STEEL CONSTRUCTION, USE SHEET METAL SCREWS.

©NOoOOAW

SUPPORTING DEVICES:

A. INSTALL SUPPORTING DEVICES TO FASTEN ELECTRICAL COMPONENTS SECURELY AND
PERMANENTLY IN ACCORDANCE WITH NEC.

B. COORDINATE WITH THE BUILDING STRUCTURAL SYSTEM AND WITH OTHER TRADES.

UNLESS OTHERWISE INDICATED ON THE DRAWINGS, FASTEN ELECTRICAL ITEMS AND THEIR
SUPPORTING HARDWARE SECURELY TO THE STRUCTURE IN ACCORDANCE WITH THE FOLLOWING:

D. ENSURE THAT THE LOAD APPLIED BY ANY FASTENER DOES NOT EXCEED 25 PERCENT OF THE
PROOF TEST LOAD.

E. USE VIBRATION AND SHOCK-RESISTANT FASTENERS FOR ATTACHMENTS TO CONCRETE SLABS.

ELECTRICAL IDENTIFICATION:

A. UPDATE AND PROVIDE TYPED CIRCUIT BREAKER SCHEDULES IN THE MOUNTING BRACKET, INSIDE
DOORS OF AC PANEL BOARDS WITH ANY CHANGES MADE TO THE AC SYSTEM.

B. BRANCH CIRCUITS FEEDING AVIATION OBSTRUCTION LIGHTING EQUIPMENT SHALL BE CLEARLY
IDENTIFIED AS SUCH AT THE BRANCH CIRCUIT PANELBOARD.

CONDUIT:

A. RIGID GALVANIZED STEEL (RGS) CONDUIT SHALL BE USED FOR EXTERIOR LOCATIONS ABOVE
GROUND AND IN UNFINISHED INTERIOR LOCATIONS AND FOR ENCASED RUNS IN CONCRETE.
RIGID CONDUIT AND FITTINGS SHALL BE STEEL, COATED WITH ZINC EXTERIOR AND INTERIOR BY
THE HOT DIP GALVANIZING PROCESS. CONDUIT SHALL BE PRODUCED TO ANSI SPECIFICATIONS
C80.1, FEDERAL SPECIFICATION WW-C-581 AND SHALL BE LISTED WITH THE UNDERWRITERS'
LABORATORIES. FITTINGS SHALL BE THREADED - SET SCREW OR COMPRESSION FITTINGS WILL
NOT BE ACCEPTABLE. RGS CONDUITS SHALL BE MANUFACTURED BY ALLIED, REPUBLIC OR
WHEATLAND.

B. UNDERGROUND CONDUIT IN CONCRETE SHALL BE POLYVINYLCHLORIDE (PVC) SUITABLE FOR
DIRECT BURIAL AS APPLICABLE. JOINTS SHALL BE BELLED, AND FLUSH SOLVENT WELDED IN
ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS. CONDUIT SHALL BE CARLON ELECTRICAL
PRODUCTS OR APPROVED EQUAL.

C. TRANSITIONS BETWEEN PVC AND RIGID (RGS) SHALL BE MADE WITH PVC COATED METALLIC
LONG SWEEP RADIUS ELBOWS.

D. EMT OR RIGID GALVANIZED STEEL CONDUIT MAY BE USED IN FINISHED SPACES CONCEALED IN
WALLS AND CEILINGS. EMT SHALL BE MILD STEEL, ELECTRICALLY WELDED,
ELECTRO-GALVANIZED OR HOT-DIPPED GALVANIZED AND PRODUCED TO ANSI SPECIFICATION
C80.3, FEDERAL SPECIFICATION WW-C-563, AND SHALL BE UL LISTED. EMT SHALL BE
MANUFACTURED BY ALLIED, REPUBLIC OR WHEATLAND, OR APPROVED EQUAL. FITTINGS SHALL
BE METALLIC COMPRESSION. SET SCREW CONNECTIONS SHALL NOT BE ACCEPTABLE.

E. LIQUID TIGHT FLEXIBLE METALLIC CONDUIT SHALL BE USED FOR FINAL CONNECTION TO
EQUIPMENT. FITTINGS SHALL BE METALLIC GLAND TYPE COMPRESSION FITTINGS, MAINTAINING
THE INTEGRITY OF CONDUIT SYSTEM. SET SCREW CONNECTIONS SHALL NOT BE ACCEPTABLE.
MAXIMUM LENGTH OF FLEXIBLE CONDUIT SHALL NOT EXCEED 6-FEET. LFMC SHALL BE
PROTECTED AND SUPPORTED AS REQUIRE BY NEC. MANUFACTURERS OF FLEXIBLE CONDUITS
SHALL BE CAROL, ANACONDA METAL HOSE OR UNIVERSAL METAL HOSE, OR APPROVED EQUAL.

F. MINIMUM SIZE CONDUIT SHALL BE 3/4 INCH (21MM).

HUBS AND BOXES:

A. AT ENTRANCES TO CABINETS OR OTHER EQUIPMENT NOT HAVING INTEGRAL THREADED HUBS
PROVIDE METALLIC THREADED HUBS OF THE SIZE AND CONFIGURATION REQUIRED. HUB SHALL
INCLUDE LOCKNUT AND NEOPRENE O-RING SEAL. PROVIDE IMPACT RESISTANT 105 DEGREE C
PLASTIC BUSHINGS TO PROTECT CABLE INSULATION.

B. CABLE TERMINATION FITTINGS FOR CONDUIT
1. CABLE TERMINATORS FOR RGS CONDUITS SHALL BE TYPE CRC BY O-Z/GEDNEY OR EQUAL.
2. CABLE TERMINATORS FOR LFMC SHALL BE ETCO - CL2075; OR MADE FOR THE PURPOSE PRODUCTS
BY ROXTEC.

C. EXTERIOR PULL BOXES AND PULL BOXES IN INTERIOR INDUSTRIAL AREAS SHALL BE PLATED CAST
ALLOY, HEAVY DUTY, WEATHERPROOF, DUST PROOF, WITH GASKET, PLATED IRON ALLOY COVER
AND STAINLESS STEEL COVER SCREWS, CROUSE-HINDS WAB SERIES OR EQUAL.

D. CONDUIT OUTLET BODIES SHALL BE PLATED CAST ALLOY WITH SIMILAR GASKETED COVERS.
OUTLET BODIES SHALL BE OF THE CONFIGURATION AND SIZE SUITABLE FOR THE APPLICATION.
PROVIDE CROUSE-HINDS FORM 8 OR EQUAL.

E. MANUFACTURER FOR BOXES AND COVERS SHALL BE HOFFMAN, SQUARE "D", CROUSE-HINDS,
COOPER, ADALET, APPLETON, O-Z GEDNEY, RACO, OR APPROVED EQUAL.

SUPPLEMENTAL GROUNDING SYSTEM

A. FURNISH AND INSTALL A SUPPLEMENTAL GROUNDING SYSTEM AS INDICATED ON THE DRAWINGS.
SUPPORT SYSTEM WITH NON-MAGNETIC STAINLESS STEEL CLIPS WITH RUBBER GROMMETS.
GROUNDING CONNECTORS SHALL BE TINNED COPPER WIRE, SIZES AS INDICATED ON THE
DRAWINGS. PROVIDE STRANDED OR SOLID BARE OR INSULATED CONDUCTORS AS INDICATED.

B. SUPPLEMENTAL GROUNDING SYSTEM: ALL CONNECTIONS TO BE MADE WITH CAD WELDS, EXCEPT
AT EQUIPMENT USE LUGS OR OTHER AVAILABLE GROUNDING MEANS AS REQUIRED BY
MANUFACTURER; AT GROUND BARS USE TWO HOLE SPADES WITH NO OX.

C. STOLEN GROUND-BARS: IN THE EVENT OF STOLEN GROUND BARS, CONTACT SPRINT CM FOR
REPLACEMENT INSTRUCTION USING THREADED ROD KITS.

EXISTING STRUCTURE:

A. EXISTING EXPOSED WIRING AND ALL EXPOSED OUTLETS, RECEPTACLES, SWITCHES, DEVICES,
BOXES, AND OTHER EQUIPMENT THAT ARE NOT TO BE UTILIZED IN THE COMPLETED PROJECT
SHALL BE REMOVED OR DE-ENERGIZED AND CAPPED IN THE WALL, CEILING, OR FLOOR SO THAT
THEY ARE CONCEALED AND SAFE. WALL, CEILING, OR FLOOR SHALL BE PATCHED TO MATCH THE
ADJACENT CONSTRUCTION.

CONDUIT AND CONDUCTOR INSTALLATION:

A. CONDUITS SHALL BE FASTENED SECURELY IN PLACE WITH APPROVED NON-PERFORATED STRAPS
AND HANGERS. EXPLOSIVE DEVICES FOR ATTACHING HANGERS TO STRUCTURE WILL NOT BE
PERMITTED. CLOSELY FOLLOW THE LINES OF THE STRUCTURE, MAINTAIN CLOSE PROXIMITY TO
THE STRUCTURE AND KEEP CONDUITS IN TIGHT ENVELOPES. CHANGES IN DIRECTION TO ROUTE
AROUND OBSTACLES SHALL BE MADE WITH CONDUIT OUTLET BODIES. CONDUIT SHALL BE
INSTALLED IN A NEAT AND WORKMANLIKE MANNER, PARALLEL AND PERPENDICULAR TO
STRUCTURE WALL AND CEILING LINES. ALL CONDUIT SHALL BE FISHED TO CLEAR OBSTRUCTIONS.
ENDS OF CONDUITS SHALL BE TEMPORARILY CAPPED TO PREVENT CONCRETE, PLASTER OR DIRT
FROM ENTERING. CONDUITS SHALL BE RIGIDLY CLAMPED TO BOXES BY GALVANIZED MALLEABLE
IRON BUSHING ON INSIDE AND GALVANIZED MALLEABLE IRON LOCKNUT ON OUTSIDE AND INSIDE.

B. CONDUCTORS SHALL BE PULLED IN ACCORDANCE WITH ACCEPTED GOOD PRACTICE.
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o v oSS e TG s o e REVSIONS
( e \ 3 o © 1) o
[ ? N ANTENNA STATUS | EGEND:
MANUF:  RFS T = i EMPTY — EMPTY PIPE
MODEL:  APXVTM14—C—I120 2 1 N
LENGTH:  56.3 - S
%VEE;IFI:;. . g (E) — EXISTING 1 |03/24/14 |ISSUED FOR CONSTRUCTION
WEIGHT: = |-
AREA: . 56.3" 88 o @ (P) — INSTALL 0 |02/07/14 |ISSUED FOR REVIEW
7 REV.# | DATE DESCRIPTION
Q 2 NV — SPRINT ANTENNA
5 o © PROJECT NO. DESIGNEDBY:  MRC SCALE
MANUF:  ALCATEL—LUCENT -
CALIBRATION CONNECTOR E:[ @ i i MODEL:  TD—RRH8x20-25 2.5 — SPRINT ANTENNA N/A DRAWNBY:  AAB AS SHOWN
bvlzl[,;l?HTH 1286g CHECKDBY:  MRC
— =\ ? © DEPTH: 6.7
4 N\ WEIGHT: 70 LBS PROJECT INFORMATION
RF CONNECTORS = \ / AREA: 3.5 SF
\_ —D— " | @ @ ®I T 1 T 1
@=—ASG IN = o TAGE INN
RF CONNECTORS —
ol x50 our SIDE_VIEW FRONT VIEW BS54XC903
%—////J/’y/g ALARM
S 844 McGRATH HIGHWAY
SLAN VIEW SOMERVILLE, MA 02143
CPRI
Y ) A~
1" [T T CALIBRATION © et POWER DRAVING TITLE
. \ ANTENNA W o @ @ © 9H'7 ANTENNA
_ 63" 12 ANTENNA PLANS & DETAILS

PLAN VIEW

DRAWING NUMBER

| 2.5 RRH'S
2.5 ANTENNA SPECIFICATIONS @ D A-3

SCALE: N.T.S. SCALE: N.T.S. A-=3




HYBRID CABLE DC CONDUCTOR SIZE GUIDELINE
MANUF:  RFS i o
CABLE LENGTH DC CONDUCTOR CABLE DIAMETER
FIBER ONLY VARIES USE NV HYBRIFLEX 5/8” \ rl I I
HYBRIFLEX <200’ 8 AWG 1-1/4" ™
HYBRIFLEX 225-300’ 6 AWG 1-1/4"
HYBRIFLEX 325-375’ 4 AWG 1-1/4"
(E) SPRINT BTS CABINET (E) SPRINT FIBER DISTRIBUTION BOX 1 INTERNATIONAL BLVD, SUITE 800
MAHWAH, NJ 07495
(201) 684-4000
<E> CLEARWIRE \ / RFS HYBRIFLEX RISER CABLE SCHEDULE
WIMAX CABINET x J LEE
™ Hybrid cable
Y o |wsoss iz s ASSOCIATES, LLC
P 7 : . : g 12x multi-mode fiber pairs, Top: Outdoor protected connectors, Bottom: LC
> 0O Connectors, 5/8 cable, 50 ft
- T o
INSTALL (1) RECTIFIER SHELF [~ - J | ®.217[550] S o MN: HB058-M12-075F 75 ft 753 FOREST STREET
AND (3) RECTIFIERS IN | NS ELENEL FEES ST £ © () [wn: HBOSE-M12-100F s MARLBOROUGH, MA 01752-3047
PROPOSED GROWTH CABINET ‘ / £) ACCESS QTY:3 § by - PHONE: (800) 825-6460
T ‘ O < > O MN: HB058-M12-125F 125 ft www.guardian-energy.com
AN ‘ / i DOOR = MN: HB058-M12-150F 150 ft
3"+/- % 3 L pd ~ MN: HBO058-M12-175F 175 ft
| —
MN: HB058-M12-200F 200 ft
(P) ALY 9929 —_ 17} - — = N/ ~ o 319[8.10]
GROWTH CABINET SN 7N Y ~ 4 AWG PVC DO WIRE Hybrid cable
/ EI: MN: HB114-08U3M12-050F 50 ft
INSTALL BBU KIT & (1) - 3x 8 AWG power pairs, 12x multi-mode fiber pairs, Outdoor rated connectors & LC — ADVANCED
STRING OF BATTERIES \\._ J/ S Connectors, 1 1/4cable, 50 ft ENGINEERING GROUP, P.C.
=] . N 3
IN (P) GROWTH CABINET ~ B S MN: HB114-08U3M12-075F 75 ft Givil Engineering - Site Development
|—| ] | g MN: HB114-08U3M12-100F 100 ft Surveying - Telecommunications
_ I: | < MN: HB114-08U3M12-125F 125 ft 500 NORTH BROADWAY
<E> SPRINT BATTERY CABINET ~ — ] « MN: HB114-08U3M12-150F 150 ft EAST PROVIDENCE, RI 02914
-~ N I 0 MN: HB114-08U3M12-175F 175 ft EAHX 43()11—36;73;52;3?54
/ 3 x = MN: HB114-08U3M212-200F 200 ft C
=== i ®1.110[28.19] #1.106[28.09 |
(E) SPRINT PPC CABINET |_| B e A - vbrid cable
| g MN: HB114-13U3M12-225F 275 ft
/ | P Oy 8 3x6 AWG power pair, 12x multi-mode fiber pairs, Qutdoorrated connectors & LC
<E> TELCO BOARD | o Connectors, 11/4 cable, 225 ft
g MN: HB114-13U3M12-250F 250 ft
<< ]
(E) BACKHAUL UNIT EXISTING SPRINT RRH (TYP. OF 3 © i B I A iz
PER SECTORS BETA & GAMMA, MN: HB114-13U3M12-300F 300 ft
E) COAX PORT (TYP. 4 AWG
(E) DC PLANT TOTAL OF 6) WOUNTED ON WALL (E) (TYP.) =Ty cabie -
2 MN: HB114-21U3M12-325F - 1 e 18
EQUIPMENT ROOM PLAN NORTH o 3x 4 AWG power pair, 12x multi-mode fiberpairs, Outdoorrated connectors & LC No. 40313 / J/
o P
#.217[5.50 ] Connectors, 1 1/4 cable, 325 ft
m .598(15.19] 12 CHANNEL FIBER DIST E MN: HB114-21U3M12-350F ——
SCALE: 3/8" = 1'-0" w R ) < MN: HB114-21U3M12-375F 375 ft
e — ©.094[2,39]
0 S n 8 FILLER
BLACK
INSTALL (1) BATTERY STRING IN
(E) BATTERY CABINET IN EMPTY BLACK RFS HYBRIFLEX JUMPER CABLE SCHEDULE ENGINEER/LAND SURVEYOR DATE
TOP BAY RED
o Hybrid Jumper cable IT IS A VIOLATION OF LAW FOR ANY PERSON,
MN: HBF012-M3-5F1 Gk UNLESS THEY ARE ACTING UNDER THE DIRECTION
= 5 ft, 3x multi-mode fiber pairs, Outdoor & LC connectors, 1/2 cable OF A LICENSED PROFESSIONAL ENGINEER,
QE\',ESEEJS] S (*) |MN: HBF012-M3-10F1 10 ft TO ALTER THIS DOCUMENT.
E MN: HBF012-M3-15F1 15 ft
= MN: HBFO12-M3-20F1 20 ft REVISIONS
MN: HBF012-M3-25F1 25 ft
MN: HBF012-M3-30F1 30 ft
BLACK
$1.106[28.09]
OVER CORE Hybrid Jumper cable
MN: HBF058-08U1M3-5F1 5 it
6AWGE¥$%CW'RE g 5 ft, 1x 8 AWG power pair, 3x multi-mode fiber pairs, Outdoor & LC Connectors,
. S 5/8 cable
8 AWG & 6 AWG g MN: HBF058-08U1M3-10F1 10 ft
= MN: HBF058-08U1M3-15F1 15 ft 1 03/24/14 ISSUED FOR CONSTRUCTION
0 MN: HBF058-08U1M3-20F1 20 ft
MN: HBF058-08U1M3-25F1 25 ft 0 02/07/14 ISSUED FOR REVIEW
MN: HBF058-08U1M3-30F1 30 ft
SR REV. # DATE DESCRIPTION
12 CHANNEL FIBER DIST. Hybrid Jumper cable
QTY.: 3 MN: HBEO58-13U1M3-5F1 PROJECT NO. DESIGNED BY: MRC SCALE
o 5 ft, 1x 6 AWG power pair, 3x multi-mode fiber pairs, Outdoor & LC Connectors, L N/A DRAWN BY: AAB AS SHOWN
E 5/8 cable CHECKDBY:  MRC
o MN: HBF058-13U1M3-10F1 10 ft TN
E MN: HBF058-13U1M3-15F1 15 ft
o MN: HBF058-13U1M3-20F1 20 ft
MN: HBF058-13U1M3-25F1 25 ft TAGE INN
MN: HBF058-13U1M3-30F1 30 ft
BS54XC903
Hybrid Jumper cable
MN: HBF078-21U1M3-5F1
eneraaaT] g 5ft, 1x 4 AWG power pair, 3x multi-mode fiber pairs, Outdoor & LC Connectors, 25 844 McGRATH HIGHWAY
INSULATED EPOXY S 7/8 cable SOMERV|LLE, MA 02143
GlAgs e © MN: HBF078-21U1M3-10F1 10 ft
2 MN: HBFO78-21U1M3-15F1 15 Tt DRAWING TITLE
<t MN: HBF078-21U1M3-20F1 20 ft
MN: HBFO78-21U1M3-25F1 25 ft EQUIPMENT PLAN’ DETAILS &
FIBER ONLY * NOTE: SPRINT CM TO CONFIRM HYBRID RISER CABLE AND HYBRID JUMPER
- CABLE MODEL NUMBERS BEFORE PREPARING BOM.
DRAWING NUMBER
EXIST. BATTERY CABINET ™\ 2500MHz FIBER CABLE X-SECTION & DATA /757
SCALE: N.T.S. A—4 SCALE: N.T.S. A—4 A —4




Sprint .

1 INTERNATIONAL BLVD, SUITE 800
MAHWAH, NJ 07495
(201) 684-4000

J LEE
ASSOCIATES, LLC

753 FOREST STREET
MARLBOROUGH, MA 01752-3047
PHONE: (800) 825-6460
www.guardian-energy.com

2500MHz GROUND EQUIPMENT

&ADVANCED

ENGINEERING GROUP, P.C.

Civil Engineering - Site Development
Surveying - Telecommunications

500 NORTH BROADWAY

EAST PROVIDENCE, RI 02914
PH: 401-354-2403

FAX: 401-633-6354

S{ CHRETIEN
CIVIL
No. 40313

!
)
£ 2,
y \ ‘:\\6 £ e
>
N

ENGINEER/LAND SURVEYOR DATE

IT IS A VIOLATION OF LAW FOR ANY PERSON,
UNLESS THEY ARE ACTING UNDER THE DIRECTION
OF A LICENSED PROFESSIONAL ENGINEER,

TO ALTER THIS DOCUMENT.

REVISIONS

ITEM QUANTITY MODEL DIMENSIONS & WEIGHT
BBU KIT 1 ALU 11.8"x19.0"x3.5"
GROWTH CABINET 1 ALU 9929 75.8"x35.4"x37.8" - 1000 LBS
TOP HAT 0 - -
BATTERIES 4 ALU 10.1"x6.9"x17.6" - 105 LBS
RECTIFIER SHELF 0 - -
RECTIFIER 0 - -

2500MHz TOWER EQUIPMENT

ITEM QUANTITY MODEL DIMENSIONS & WEIGHT
ANTENNAS 3 RFS APXVTM14-C-120 56.3"x12.6"x6.3" - 56 LBS
RRH'S 3 TD-RRH8x20-25 26.1"x18.6"x6.7" - 70 LBS
FIBER 1 ALU FIBER ONLY @0.7"x100'L - 0.12 LBS/FT
JUMPERS 27 - @0.5x8'L
AISG RET CABLE 3 COMMSCOPE ATCB-B01-006 @0.315x8'L - 1.3 LBS

1 03/24/14 | ISSUED FOR CONSTRUCTION

0 02/07/14 | ISSUED FOR REVIEW

REV.# | DATE DESCRIPTION

PROJECT NO. DESIGNEDBY:  MRC SCALE

N/A DRAWNBY: A AS SHOWN
CHECK'D BY: MRC

PROJECT INFORMATION

TAGE INN
BS54XC903

844 McGRATH HIGHWAY
SOMERVILLE, MA 02143

DRAWING TITLE

RF DATA SHEET &
BILL OF MATERIALS

DRAWING NUMBER

A-5




Sprint .

1 INTERNATIONAL BLVD, SUITE 800
MAHWAH, NJ 07495
(201) 684-4000

J LEE
ASSOCIATES, LLC

753 FOREST STREET
MARLBOROUGH, MA 01752-3047
PHONE: (800) 825-6460
www.guardian-energy.com

7N’

= GADVANCED

ENGINEERING GROUP, P.C.

Civil Engineering - Site Development
Surveying - Telecommunications

500 NORTH BROADWAY

EAST PROVIDENCE, RI 02914
PH: 401-354-2403

FAX: 401-633-6354

800/1900 MHz 2500MHz 800/1900 MHz 2500MHz 800/1900 MHz 2500MHz

Sector 1
Sector 2
Sector 3

MARC R.
CHRETIEN

B = /& =
S o S s
S v 8
&
g = e ‘
- o ‘ -
e | -§_, 3 gert R 2'3 "gg‘?_‘i‘fx Jumpers ENGINEER/LAND SURVEYOR DATE
o eclor pr I
I * a Spares IT IS A VIOLATION OF LAW FOR ANY PERSON,
I Spares | Power from existing Network Vision HYBRIFLEX UNLESS THEY ARE ACTING UNDER THE DIRECTION
‘ I l OF A LICENSED PROFESSIONAL ENGINEER,
o - 1 € Medusa with outdoor rated TO ALTER THIS DOCUMENT.
¥/ _ | terminations
TD-LTE ﬁ“ -‘-- JUMPER b [FIBER JUMPER REVISIONS
Baseband Unit i Per Site o TN ITRNRR AN
Se aﬂ n‘ DC Power At FIBER JUMPER 18 pf M“ F.bef
PN
ITD -LTE SM Duplex Fiber ;7
X I Secondary Fiber Cable for 2500 Deployment IS ‘ [
1 BBU Capacity Exp Hybrid Cable N

ALU 2.5GHz ALU SCENARIO 1 /7™ RAN WIRING DIAGRAM: ALU EQUIPMENT /5™ RFS 2.5GHz ALU SCENARIO 1 /5™ LR |1oevED FOR conSTRUCTION

0 02/07/14 | ISSUED FOR REVIEW

SCALE: N.T.S. — SCALE: N.T.S. — SCALE: N.T.S. —
A—6 A—6 A—6 REV.# | DATE DESCRIPTION
PROJECT NO. DESIGNEDBY:  MRC SCALE
NOTE: DC POWER INSTALLATION NOTE (FIBER—ONLY SCENARIO): N/A DRAWN BY: AAB AS SHOWN
CHECK'D BY: MRC
GENERAL CONTRACTOR/TOWER CREW SHALL USE SPARE DC CABLES COILED UP AT TOWER TOP NV ARRAY TO POWER UP

2.5 RRH. INSIDE EXISTING FIBER DISTRIBUTION BOX, TIE SPARE DC
EERJETEDTHF%FRTE(EU:_E’A&EE? |RNFST|?&?_TLAA-HSOHNEET CONDUCTORS INTO EXISTING DC BREAKER PANEL PER APPROVED DC WIRING PROJECT INFORMATION
i CONNECTIVITY OPTION (BASED ON NV HYBRIFLEX CABLE LENGTH). CONSULT
WITH SPRINT CM TO DETERMINE APPROPRIATE DC CONNECTIVITY OPTION,
PLUMBING DIAGRAM AND DC BREAKER SIZE.

TAGE INN
BS54XC903

844 McGRATH HIGHWAY
SOMERVILLE, MA 02143

DRAWING TITLE

WIRING DIAGRAMS

DRAWING NUMBER

A-6




Sprint .

1 INTERNATIONAL BLVD, SUITE 800
MAHWAH, NJ 07495
(201) 684-4000
(P) 8" PIPE MAST TO
REPLACE EXISTING

J LEE
ASSOCIATES, LLC

753 FOREST STREET
MARLBOROUGH, MA 01752-3047

Egj:'l.f PHONE: (800) 825-6460
www.guardian-energy.com
b PROPOSED 2.5GHz PANEL ANTENNA
2 MOUNTED ON (P) PIPE ON (E) WALL MOUNT /ﬁ)
REFER TO RF SCHEDULE FOR
E) WALL MOUNT —— : (
(€) LOCATION AND QUANTITY) d— EADVANCED
ENGINEERING GROUP, P.C.
Civil Engineering - Site Development
Surveying - Telecommunications
500 NORTH BROADWAY
EAST PROVIDENCE, RI 02914
PH: 401-354-2403
FAX: 401-633-6354
U:DI:E] I D
BJEP_
MARC R.
CHRETIEN
CIVIL
(E) MASONRY WALL
o H
Hl—p LI SPECIAL INSTALLATION NOTE:
%_ JUMPERS FROM 2.5 RRH TO 2.5 ANTENNA SHALL NOT INSTALL (1) BATTERY STRING
3 EXCEED 15 NOTIFY SPRINT CM OF ANY DISCREPANCY IN PROP. ALU GROWTH CABINET ENGINEER/LAND SURVEYOR DATE
m EACH SECTOR FURN|SH AND |NSTALL IT IS AVIOLATION OF LAW FOR ANY PERSON,
(8) 1/2" COAX CABLE JUMPERS, (1) UNLESS THEY ARE ACTING UNDER THE DIRECTION
@ 1/2" CALIBRATION CABLE, AND (1) 1/2" OF A LICENSED PROFESSIONAL ENGINEER,
_d[lﬁ RET CABLE, TIE-WRAPS, CABLE BLOCKS/ TOALTER THIS DOCUMENT.
il HANGERS, CUSHIONS AND OTHER SUITABLE
LA = MEANS TO SECURELY ATTACH AND FASTEN REVISIONS
:| = CABLES TO PENTHOUSE, ANTENNA SUPPORT
T = AND ANTENNA PIPE MAST.
> =
E\ ALCATEL—LUCENT 9929 MULTI
L= INSTALL 2.5GHz RRH WITH SOLAR SHIELD A - TECHNOLOGY BTS CABINET
p— AND SMALL PIPE MOUNTING KIT ATTACHED SPECIFICATIONS
] = TO PROPOSED MOUNTING PIPE. (MOUNT w -
= PER MANUFACTURERS SPECIFICATIONS) // HEIGHT 75.8 1 |03/24/14 |ISSUED FOR CONSTRUCTION
o ] = WIDTH 35 4" 0 |02/07/14 |ISSUED FOR REVIEW
i )
DEPTH 17 " REV.# | DATE DESCRIPTION
W E | G HT PROJECT NO. DESIGNED BY: MRC SCALE
DRAWN BY: AAB
5 (FULLY LOADED) 1000 Ibs VA [oRmer we | assHowN
(0]
; DO NOT L”_—l' PROJECT INFORMATION
WITH BATTERIES IN CABINET
- NOTES TAGE INN
1. SHIM CABINET TO LEVEL
2. SECURE CABINET TO CONCRETE PAD BSS4XC903
\/ WITH HILTI QWIK—=BOLT Il OR EQUAL
(E) conx oot v ACCORDANCE WITH MANUFACTURERS 544 MCGRATH HIGHWAY
—\/ RECOMMENDATIONS SOMERVILLE, MA 02143
DRAWING TITLE
STRUCTURAL
DETAILS
TYPICAL 2.5GHz ANTENNA & RRH MOUNTING DETAIL ™ PROPOSED ALU 9929 GROWTH CABINET /5™
SCALE: N.T.S. 7—5 SCALE: N.TS. 7_5 DRAWING NUMBER

S-1




NOTES TO CONTRACTOR:

10.

1.

13.

14.
15.

16.

17.

CONTRACTOR SHALL INSPECT THE EXISTING CONDITIONS PRIOR TO SUBMITTING BID. ANY
QUESTIONS ARISING DURING THE BID PERIOD IN REGARDS TO THE CONTRACTORS FUNCTIONS,
THE SCOPE OF WORK, OR ANY OTHER ISSUE RELATED TO THIS PROJECT SHALL BE

BROUGHT UP DURING THE BID PERIOD WITH THE ENGINEER FOR CLARIFICATION, NOT AFTER
THE CONTRACT HAS BEEN AWARDED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL PERMITS AND PAY ALL FEES
AS MAY BE REQUIRED FOR ELECTRICAL WORK AND FOR SCHEDULING OF ALL INSPECTIONS AS
REQUIRED WITH LOCAL AUTHORITY.

UTILITY SERVICES SHOWN ARE PROPOSED, THE ELECTRIC CONTRACTOR SHALL COORDINATE
EXACT TELEPHONE AND ELECTRIC SERVICE CONNECTION POINTS, ROUTING AND ASSOCIATED
REQUIREMENTS WITH LOCAL UTILITY COMPANIES & NEXTEL CONSTRUCTION MANAGER.

THE CONTRACTOR SHALL PROVIDE TEMPORARY POWER AND LIGHTING AS REQUIRED FOR THE WORK.

LOCATION OF EQUIPMENT, CONDUIT AND DEVICES SHOWN ON THE DRAWINGS ARE
APPROXIMATE AND SHALL BE COORDINATED WITH FIELD CONDITIONS PRIOR TO ROUGH-IN.

THE CONDUIT RUNS AS SHOWN ON THE PLANS ARE APPROXIMATE. EXACT LOCATION AND
ROUTING SHALL BE PER EXISTING FIELD CONDITIONS.

PROVIDE PULL BOXES AND JUNCTION BOXES WHERE SHOWN OR REQUIRED BY NEC.

ALL CONDUITS SHALL BE MET WITH BENDS MADE IN ACCORDANCE WITH NEC TABLE 346-10.
NO RIGHT ANGLE DEVICE OTHER THAN STANDARD CONDUIT ELBOWS WITH 12" MINIMUM
INSIDE SWEEPS FOR ALL CONDUITS 2" OR LARGER.

ALL CONDUIT TERMINATIONS SHALL BE PROVIDED WITH PLASTIC THROAT INSULATING
GROUNDING BUSHINGS.

ALL WIRE SHALL BE TYPE THWN, SOLID, ANNEALED COPPER UP TO SIZE #10 AWG (#8 AND
LARGER SHALL BE CONCENTRIC STRANDED) 75 DEGREE C, (167 DEGREES F), 98%
CONDUCTIVITY, MINIMUM #12.

ALL WIRES SHALL BE TAGGED AT ALL PULL BOXES, J-BOXES, EQUIPMENT BOXES AND
CABINETS WITH APPROVED PLASTIC TAGS, ACTION CRAFT, BRADY, OR APPROVED EQUAL.

ALL NEW MATERIAL SHALL HAVE A U.L. LABEL.

CONDUIT ROUGH-IN SHALL BE COORDINATED WITH THE MECHANICAL EQUIPMENT TO AVOID
LOCATION CONFLICTS. VERIFY WITH MECHANICAL CONTRACTOR AND COMPLY AS REQUIRED.

ALL PANEL DIRECTORIES SHALL BE TYPEWRITTEN NOT HAND WRITTEN.

INSTALL AN EQUIPMENT GROUNDING CONDUCTOR IN ALL CONDUITS PER THE SPECIFICATIONS
AND NEC. THE EQUIPMENT GROUNDING CONDUCTORS SHALL BE BONDED AT ALL JUNCTION
BOXES, PULLBOXES, AND ALL DISCONNECT SWITCHES, STARTERS, AND EQUIPMENT CABINETS.

THE CONTRACTOR SHALL PREPARE AS-BUILT DRAWINGS, DOCUMENT ANY AND ALL WIRING
AND EQUIPMENT CONDITIONS AND CHANGES WHILE COMPLETING THIS CONTRACT. SUBMIT AT
SUBSTANTIAL COMPLETION.

ALL DISCONNECT SWITCHES AND OTHER CONTROLLING DEVICES SHALL BE PROVIDED WITH
ENGRAVED LAMICOID NAMEPLATES INDICATING EQUIPMENT CONTROLLED, BRANCH CIRCUITS
INSTALLED ON, AND PANEL LOCATIONS FED FROM (NO EXCEPTIONS.)

SYMBOL LEGEND

@ SPECIAL WORK NOTE

18.

19.

20.

21.

22.

23.

24.

PROVIDE CORE DRILLING AS NECESSARY FOR PENETRATIONS OR RISERS THROUGH SECTION 16110 - RACEWAYS, BOXES AND FITTINGS
BUILDING. DO NOT PENETRATE STRUCTURAL MEMBERS WITHOUT CONSTRUCTION MANAGERS
APPROVAL. SLEEVES AND/OR PENETRATIONS IN FIRE RATED CONSTRUCTION SHALL BE
PACKED WITH FIRE RATED MATERIAL WHICH SHALL MAINTAIN THE FIRE RATING OF THE

WALL OR STRUCTURE. FILL FOR FLOOR PENETRATIONS SHALL PREVENT PASSAGE OF
WATER, SMOKE, FIRE AND FUMES. ALL MATERIAL SHALL BE UL APPROVED FOR THIS

PURPOSE.

A. CONDUIT FITTINGS, CONNECTORS AND COUPLINGS, EMT COUPLINGS AND CONNECTORS
EITHER STEEL OR MALLEABLE IRON ONLY. "CONCRETE TIGHT" OR "RAIN TIGHT" AND
EITHER THE GLAND AND RING COMPRESSION TYPE OR STAINLESS STEEL MULTIPLE
POINT LOCKING TYPE. CONNECTORS TO HAVE INSULATED THROATS. EMT FITTINGS USING
SET SCREWS OR INDENTATIONS AS A MEANS OF ATTACHMENT ARE NOT PERMITTED.

B.BUSHINGS: INSULATED TYPE, DESIGNED TO PREVENT ABRASION OF WIRES WITHOUT
IMPAIRING THE CONTINUITY OF THE CONDUIT GROUNDING SYSTEM, FOR RIGID STEEL
CONDUIT, IMC AND RIGID ALUMINUM CONDUIT.

NOTE: ELECTRICAL CHARACTERISTICS OF ALL EQUIPMENT (NEW AND EXISTING) SHALL BE FIELD
VERIFIED WITH THE OWNER'S REPRESENTATIVE AND EQUIPMENT SUPPLIER PRIOR TO ROUGH-IN
OF CONDUIT AND WIRE. ALL EQUIPMENT SHALL BE PROPERLY CONNECTED ACCORDING TO THE
NAMEPLATE DATA FURNISHED ON THE EQUIPMENT (THE DESIGN OF THESE PLANS ARE BASED
UPON BEST AVAILABLE INFORMATION AT THE TIME OF DESIGN AND SOME EQUIPMENT
CHARACTERISTICS MAY NOT BE CORRECT AS SHOWN ON THESE DRAWINGS). LOCATION OF
OUTLETS, BOXES, ETC. AND THE TYPE OF CONNECTION (PLUG OR DIRECT) SHALL BE
CONFIRMED WITH THE OWNER'S REPRESENTATIVE PRIOR TO ROUGH-IN.

C. CONDUIT INSTALLATIONS: CONDUIT SYSTEMS, EMT, OR RIGID NON-METALLIC CONDUIT
UNLESS NOTED. INSTALL CONCEALED CONDUIT AND EMT IN AS DIRECT LINES AS POSSIBLE.
INSTALL EXPOSED CONDUITS AND EMT PARALLEL TO OR AT RIGHT ANGLES TO THE LINES
OF THE BUILDING. RIGHT ANGLE BENDS IN EXPOSED CONDUIT AND EMT RUNS SHALL BE
MADE WITH STANDARD ELBOWS, SCREW JOINTED CONDUIT FITTINGS OR CONDUIT BENT
TO RADIUS NO LESS THAN THOSE OF STANDARD ELBOWS.
ALL UNDERGROUND CONDUIT ROUTING SHALL BE COORDINATED IN FIELD BETWEEN
NEXTEL WIE, CONTRACTOR, AND RESPECTIVE UTILITY COMPANIES.
D. CONDUIT SUPPORTS: PROVIDE SUPPORTS FOR HORIZONTAL CONDUITS AND EMT
NOT MORE THAN 8 FEET APART WITH NOT LESS THAN TWO SUPPORTS FOR EACH 10
FOOT STRAIGHT LENGTH AND ONE SUPPORT NEAR EACH ELBOW OR BEND INCLUDING
RUNS ABOVE SUSPENDED CEILINGS AND WITHIN 3 FEET OF ALL JUNCTION BOXES,
SWITCHES, FITTINGS, ETC. INSTALL ONE HOLE PIPE STRAPS ON CONDUITS 1 INCH OR
SMALLER INSTALL INDIVIDUAL PIPE HANGERS FOR CONDUITS LARGER THAN 1 INCH.
SPRING STEEL FASTENERS WITH HANGER RODS MAY BE USED IN DRY LOCATIONS IN LIEU
OF PIPE STRAPS.

ALL CONDUITS ROUTED BELOW GRADE SHALL TRANSITION TO RIGID GALVANIZED ELBOWS
WITH RIGID GALVANIZED STEEL CONDUIT ABOVE GRADE

CONTRACTOR SHALL PROVIDE ALL DIRECT BURIED CONDUITS WITH 6" WIDE. 6 MIL THICK
ALUMINIZED PLASTIC WARNING TAPE IDENTIFYING CONTENTS. TAPE COLORS SHALL BE ORANGE

FOR TELEPHONE AND RED FOR ELECTRIC.

ELECTRICAL CONTRACTOR SHALL PROVIDE A SECTION OF SEALTITE CONDUIT FOR TELCO
CONNECTION TO THE PRIMARY RADIO CABINET. COORDINATE EXACT CONNECTION
TYPE WITH LUCENT.

SECTION 16120 - CONDUCTORS

A. WIRES AND CABLES (600 VOLTS): CONFORM TO THE APPLICABLE UL AND ICEA
STANDARDS FOR THE USE INTENDED. USE COPPER CONDUCTORS WITH 600 VOLTS
INSULATION UNLESS OTHERWISE SPECIFIED OR NOTED ON THE DRAWINGS. USE STRANDED
CONDUCTORS FOR NO. 8 OR LARGER WHERE ELSEWHERE SPECIFIED OR NOTED OTHERWISE
ON THE DRAWINGS. USE OF ALUMINUM CONDUCTORS WILL NOT BE PERMITTED. INSULATION
SHALL BE TYPE THHN/THWN, 75°C, FOR ALL CONDUCTORS, USELESS OTHERWISE SPECIFIED
OR NOTED ON THE DRAWINGS.

ELECTRICAL CONTRACTOR SHALL PROVIDE A SECTION OF SEALTITE CONDUIT FOR POWER CONNECTION
TO THE PRIMARY RADIO CABINET. THE CONTRACTOR SHALL PROVIDE AN ADDITIONAL 6'-0" COIL OF
WIRE AT THE END OF THE SEALTITE.

GROUND IN ACCORD W/LOCAL CODE & SHEET E-2.

PROVIDE (2) 4" GALVANIZED RIGID STEEL CONDUIT RISER WITH 1/4" NYLON DRAG LINE INCLUDING
90° GRC SWEEP AT POLE (UP TO 20'-0" AFG.) SECURE TO POLE PER UTILITY COMPANY
REQUIREMENTS. PRIMARY CABLES BY UTILITY COMPANY

B. COLOR CODING. PHASE, NEUTRAL, AND GROUND CONDUCTORS COLOR-CODED
IN ACCORDANCE WITH NEC. CONNECT ALL CONDUCTORS OF THE SAME COLOR TO
THE SAME PHASE CONDUCTOR, COLOR CODING SHALL BE BLACK, RED, BLUE,
WHITE (120/208) OR BROWN ORANGE, YELLOW, GRAY (277/480) WITH GREEN
FOR ALL GROUND CONDUCTORS.

ELECTRICAL SPECIFICATIONS

SECTION 16010 - GENERAL PROVISIONS

A. REQUIREMENTS: FURNISH ALL LABOR, MATERIALS, SERVICE, EQUIPMENT, AND

B. REQUIREMENTS OF REGULATORY AGENCIES AND STANDARDS: INSTALLATION, MATERIAL,

C.  UNDERWRITER'S LABORATORIES (UL): ALL MATERIALS, APPLIANCES, EQUIPMENT, OR

C. CONNECTORS AND LUGS: FOR COPPER CONDUCTORS NO. 6 AND SMALLER: 3M
SCOTCH-LOK ORT & B STA-KON COMPRESSION OR INDENT TYPE CONNECTORS WITH
INTEGRAL OR SEPARATE INSULATING CAPS. FOR COPPER CONDUCTORS LARGER THAN
NO. 6 SOLDERLESS, INDENT, HEX SCREW OR BOLT TYPE PRESSURE CONNECTORS,
APPLIANCES REQUIRED TO COMPLETE THE INSTALLATION OF THE COMPLETE PROPERLY TAPED OR INSULATED.
ELECTRICAL SYSTEM IN ACCORDANCE WITH THE SPECIFICATIONS AND CONTRACT
DRAWINGS.

D. SPLICES: (480 VOLTS AND UNDER): ; CONDUCTOR LENGTHS SHALL BE CONTINUOUS FROM
TERMINATION TO TERMINATION WITHOUT SPLICES UNLESS APPROVED BY THE BUILDING
EQUIPMENT AND WORKMANSHIP SHALL CONFORM TO THE APPLICABLE PROVISIONS OF INSPECTOR.

THE NATIONAL ELECTRICAL CODE (NEC) - APPLICABLE STATE ELECTRIC CODES,

THE NATIONAL ELECTRICAL SAFETY CODE (NESC), AND THE TERMS AND THE
CONDITIONS OF THE AUTHORITIES HAVING LAWFUL JURISDICTION PERTAINING TO THE
WORK REQUIRED. ALL MODIFICATIONS REQUIRED BY THESE CODES, RULES,
REGULATIONS, AND AUTHORITIES SHALL BE MADE BY THE CONTRACTOR WITHOUT

ADDITIONAL CHARGE TO THE OWNER.

SECTION 16220 - CIRCUIT BREAKERS

A. PROVIDE MOLDED CASE, BOLT-ON , THERMAL MAGNETIC TRIP, SINGLE, TWO OR THREE
POLE BRANCH CIRCUIT BREAKERS AS SHOWN ON DRAWINGS. MULTIPLE POLE BREAKERS
SHALL BE SINGLE HANDLE, COMMON TRIP. AIC RATING TO MATCH EXISTING OR AS
REQUIRED FOR AVAILABLE FAULT CURRENTS.

OR DEVICES SHALL CONFORM TO THE APPLICABLE STANDARDS OF UNDERWRITER'S
LABORATORIES, INC. THE LABEL OF, OR LISTING BY. UL, IS REQUIRED.

ELECTRICAL LEGEND

SYMBOLS

CONDUIT TURNING UP

CONDUIT TURNING DOWN

CONDUIT RUN UNDERGROUND

CONDUIT RUN ABOVE GROUND

METER ON METER/BREAKER UNIT

5/8" x 10'-0" COPPER CLAD
GROUND ROD

EXOTHERMIC TYPE CONNECTION

ol@%@

COMPRESSION TYPE CONNECTION

GROUND RING. #2 AWG SOLID
TINNED BARE COPPER GROUND
CONDUCTOR 6" BELOW FROST LINE
AND 24" OFF CONCRETE PLATFORM

A —==—— REPRESENTS DETAIL NUMBER
v —=—— REF. DRAWING NUMBER

XXX DETAIL NUMBER

- 66— G ——

EXISTING (OR NEW)
ANTENNA/RRH SUPPORT PIPE

INSTALL COAX
JUMPERS, TYP.

SPECIAL WORK NOTE:

[ EXOTHERMIC CONNECTION

®  VECHANICAL CONNECTION INSTALL DC JUMPER CABLE CONDUCTOR, AND CONDUIT TO A MINIMUM NEC RATING FOR A
A’;‘\l\éEﬁﬁA N\F’QR2H-5 100—AMP, 240V CIRCUIT.
] INSTALL FIBER INSTALL FIBER JUMPER, TYP. FOR NEW OR REPAIRED GROUNDING EQUIPMENT, REFER TO SPRINT
CABLE GROUNDING KIT / JUMPER, TYP. GROUNDING STANDARDS AND FOLLOWING (SUPPLEMENTS):
< TO ADDITIONAL —ANTI-THEFT UPDATE TO SPRINT GROUNDING DATED 08-24—12 (OR
SECTORS CURRENT VERSION)
= ¢ HYBRID CABLE MPO MEDUSA —SPRINT ENGINEERING LETTER EL—0504 DATED 04-20-12 (OR

) /O
INSTALL #2 GROUND, %//
EA. , SOLID TINNED

\

INSTALL #2 GROUND, EA.
STRANDED, INSULATED COPPER

\(\()

D
EXIST. 100A—2P BREAKER IN EXIST.

PPC, VERIFY BREAKER REQUIREMENTS |_.

W/EQUIPMENT MANUFACTURER AND
SPRINT (SEE NOTE 2)

(OR CURRENT VERSION)

CURRENT VERSION)

INSTALL CABLE GROUNDING KIT (TYP. AT 3 LOCATIONS,

D EXISTING NV
TOP, BOTTOM, AND AT EQUIPMENT)

HYBRIFLEX
o I~

G.C. TO FURNISH AND INSTALL ALL COMPONENTS TO UPGRADE EXISTING
ELECTRICAL SERVICE, CONDUIT, CONDUCTOR, PPC AND MCB IN
ACCORDANCE WITH SPRINT CONSTRUCTION STANDARDS NV 2.5

\/ INSTALL RET CABLES ADDENDUM "ENGINEERING NOTICE 2013-002 (POWER UPGRADES) REV.0"

G.C. TO FURNISH AND INSTALL UPGRADE THE EXISTING MMBTS BREAKER,

4. USE SPARE DC CABLES COILED UP AT TOWER TOP NV ARRAY TO
POWER UP 2.5 RRH. INSIDE EXISTING FIBER DISTRIBUTION BOX, TIE
SPARE DC CONDUCTORS INTO EXISTING DC BREAKER PANEL PER
APPROVED DC WIRING CONNECTIVITY OPTION (BASED ON NV HYBRIFLEX
CABLE LENGTH). CONSULT WITH SPRINT CM TO DETERMINE APPROPRIATE
DC CONNECTIVITY OPTION, PLUMBING DIAGRAM AND DC BREAKER SIZE.

\ L_/ INSTALL (1) HYBRIFLEX CABLE (FIBER ONLY)
INSTALL INTERNAL /

GROUND KIT AND (4)| IMPORTANT: VELCRO STRAPS
#6 INSULATED ONLY MAY BE USED ON FIBER,
WITH 2 HOLE LUG CABLE TIES OR TIE WRAP
MUST NOT BE USED ON FIBER
INSTALL CABLE

@
EXISTING ANTENNA

GROUNDING KIT ——— 1
] 1 &) #2 SOLID TINNED BCW COPPER
EXIST. FIBER /
EXIST. EQUIPMENT S

GROUND BAR (AGB)

EXIST. ELECTRICAL PANEL

DISTRIBUTION PANEL -

GROUND BAR (EGB) &

EXIST. GROUND

EXIST. 200A—2P MAIN CIRCUIT
BREAKER (MCB) (SEE NOTE 1)

EXIST. SPRINT METER

FURNISH AND INSTALL (2) 1.5 LIQUID TITE
CONDUIT FOR FIBER JUMPERS AND DC
\CONDUCTORS, SUPPORT CONDUIT AT 24" O.C.

AND AT VERTICAL—TO—HORIZONTAL BENDS.

CONDUCTOR TO EXIST.
TOWER GROUND RING

INSTALL LTE BBU T~

IN EXIST. METER BANK .
L
p FROM POWER -~ EXISTING
>—O SOURCE CE%’.?[E)R EXISTING AC MMBTS EXISTING
POWER EQUIPMENT BBU
CABINET CABINET
EXISTING
R FROM TELCO FIBER
¢ DEMARCATION TELCO PANEL s
INSTALL RECTIFIER #2 SOLID TINNED
COPPER TO EXIST.
#2 SOLID TINNED COPPER -, GROUND RING e
TO EXIST. GROUND RING EXIST. MASTER
7 GROUND BAR (MGB) @

-

INTERCONNECT CONDUIT EXIST. GROUNDING CONNECTION

e Fa
EXIST. BURIED /
GROUND RING

TYPICAL POWER & GROUNDING ONE-LINE /1

SCALE: N.T.S. E-1

CIRCUIT BREAKER

EXISTING MMBTS CIRCUIT BREAKER
(EXACT LOCATION INDETERMINATE)

EXISTING MAIN

(MCB)

ABBREVIATIONS

ACCA ANTENNA CABLE COVER ASSEMBLY
AGB COPPER ANTENNA GROUND BAR

AWG AMERICAN WIRE GAUGE

BCW BARE COPPER WIRE

BTS BASE TRANSMISSION SYSTEM

CIBGE COAX ISOLATED GROUND BAR EXTERNAL
DWG DRAWING

EMT ELECTRICAL METALLIC TUBING

GEN GENERATOR

GPS GLOBAL POSITIONING SYSTEM

GR GROWTH

IGR INTERIOR GROUND RING (HALO)

LAGB LOWER ANTENNA COPPER GROUND BAR
MIGB MASTER ISOLATED GROUND BAR

PCS PERSONAL COMMUNICATION SYSTEM
PPC POWER PROTECTION CABINET

PRC PRIMARY RADIO CABINET

RGS RIGID GALVANIZED STEEL

RWY RACEWAY

TYP TYPICAL

SSLP NEXTEL SPECTRUM LIMITED PARTNERSHIP
UAGB UPPER ANTENNA COPPER GROUND BAR
EXIST. EXISTING

P) PROPOSED

SOURCE: SPRINT SITE AUDIT 09.22.13

EXIST. PPC BREAKER PANEL 5™\

SCALE: N.T.S.

E—1

Sprint .
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PROTECTIVE GROUNDING SYSTEMS GENERAL NOTES:

GROUNDING SHALL BE IN ACCORDANCE WITH NEC ARTICLE
250—GROUNDING AND BONDING.

13.

EXOTHERMIC WELDING IS RECOMMENDED FOR GROUNDING
CONNECTION WHERE PRACTICAL OTHERWISE. THE CONNECTION
SHALL BE MADE USING COMPRESSION TYPE—-2 HOLES, LONG

EXISTING MASTER
GROUND BAR (MGB)

EXISTING GROUND CONNECTION

SYMBOL LEGEND

[ | EXOTHERMIC CONNECTION

[ MECHANICAL CONNECTION

Sprint .

2. GROUNDING SHALL BE IN ACCORDANCE WITH SPRINT SSEO BARREL LUGS OR DOUBLE CRIMP "C” CLAMP. THE COPPER
DOCUMENTS 3.018.02.004 "BONDING, GROUNDING AND TRANSIENT CABLES SHALL BE COATED WITH AN ANTI—OXIDANT (THOMAS BETTS EXISTING MASTER GROUND BAR (MGB) []  cABLE GROUNDING KIT
PROTECTION FOR CELL SITES” AND 3.018.10.002 "SITE KOPR—SHILD) BEFORE MAKING THE CRIMP CONNECTIONS THE 1 INTERNATIONAL BLVD, SUITE 800
RESISTANCE TO EARTH TESTING”. CONTRACTOR SHALL FOLLOW MANUFACTURER'S RECOMMENDED EXISTING EQUIPMENT GROUND BAR (EGB) MAHWAH, NJ 07495
TORQUES ON THE BOLT ASSEMBLY TO SECURE CONNECTIONS. BBU EXPANSION (201) 684-4000
3. PROVIDE GROUND CONNECTIONS FOR ALL METALLIC STRUCTURES, (REFER TO RAN
ENCLOSURES, RACEWAYS AND OTHER CONDUCTIVE ITEMS 14. AT ALL TERMINATIONS AT EQUIPMENT ENCLOSURES, PANEL, AND Py [ Py EQUIPMENT RFDS) UNLESS NOTED OTHERWISE, ALL BONDING
ASSOCIATED WITH THE INSTALLATION OF CARRIER’S EQUIPMENT. FRAMES OF EQUIPMENT AND WHERE EXPOSED FOR GROUNDING. CONDUCTORS ARE 2# SOLID TINNED BCW.
CONDUCTOR TERMINATION SHALL BE PERFORMED UTILIZING TWO e ° ° J LEE
4. GROUND CONNECTIONS: CLEAN SURFACES THOROUGHLY BEFORE HOLE BOLTED TONGUE COMPRESSION TYPE LUGS WITH STAINLESS |NSEG<5¥L§3 é#OZPEESA(NTE;ED). . . .
APPLYING GROUND LUGS OR CLAMPS. IF SURFACE IS COATED, STEEL SELF—TAPPING SCREWS. .
REMOVE THE COATING, APPLY A NON—CORROSIVE APPROVED ™ ASSOC'ATES, LLC
COMPOUND TO CLEAN SURFACE AND INSTALL LUGS OR CLAMPS. 15. THE MASTER GROUND BAR (MGB) SHALL BE MADE OF BARE ¢ = ot
WHERE GALVANIZING IS REMOVED FROM METAL, IT SHALL BE 1/4"x2” COPPER (FOR OUTDOOR APPLICATIONS IT SHALL BE
PAINTED OR TOUCHED UP WITH "GALVAMOX” OR EQUAL. Tﬁ\INED COPPER) g\ND LARGE ENOUGH TO ACCOMMODATE THE lNSTéALIhSlﬂ[E\'?SDALW(I%FEO%N[I)-|OKI_|-E|— ﬁB(Dg ¢ ¢ 753 FOREST STREET
REQUIRED NUMBER OF GROUND CONNECTIONS. THE HARDWARE # - EXISTING MARLBOROUGH, MA 01752-3047
> BATH 0 GROUND W GRADUAL BENDS AS REQUIRED. GROUND R L ELECTRICAL NSULATE THE MGB FROM NSTALL HYBRIFLEX(FIBER & BB PHONE: (800) 825-6460
WIRES SHALL NOT BE LOOPED OR SHARPLY BENT. ANY STRUCTURE TO WHICH IT IS FASTENED. POWER) AND CABLE GROUNDING KIT C) CABINET ?HENES(;'NDAUPF :_I\IOSRTA'I_:EE(Q)J&MS;EE?UD www.guardian-energy.com
6. ALL CLAMPS AND SUPPORTS USED TO SUPPORT THE GROUNDING 1O o RS, A s e CROUNDING b * SUPPORT CONDUIT AT 24" 0.C. AND
SYSTEM CONDUCTORS AND PVC CONDUITS SHALL BE PVC TYPE CONNECTIONS 'SHALL BE STAINLESS STEEL. EXISTING FIBER DISTRIBUTION BOX —— AT VERTICAL—TO—HORIZONTAL BENDS.
(NON CONDUCTIVE). DO NOT USE METAL BRACKETS OR SUPPORTS 17. ALL GROUNDING CONNECTIONS SHALL BE COATED WITH A COPPER FURNISH AND INSTALL (2) 1.5” LIQUID ——
WHICH WOULD FORM A COMPLETE RING AROUND ANY GROUNDING SHIELD ANTI—CORROSIVE AGENT SUCH AS T&B KOPR SHIELD. TITE CONDUIT FOR FIBER JUMPERS T ® INSTALL HYBRIFLEX
CONDUCTOR. VERIFY PRODUCT WITH SPRINT CONSTRUCTION MANAGER. AND DC CONDUCTORS, SUPPORT -~ — — (FIBER ONLY) AND
CONDUIT AT 24” 0.C. AND AT - ° CABLE GROUNDING KIT - ADVANCED
7. ALL GROUND WIRES SHALL BE #2 SOLID TINNED BCW UNLESS 18. FOR NEW OR REPAIRED GROUNDING EQUIPMENT. REFER TO VERTICAL—TO—HORIZONTAL BENDS RETROFIT — 5
NOTED OTHERWISE. SPRINT GROUNDING STANDARDS AND FOLLOWING (SUPPLEMENTS): e (m EXISTING MMBTS ENGINEERING GROUP, P.C.
—ANTI-THEFT UPDATE TO SPRINT GROUNDING DATED 08—24—12 (REFER TO RAN civil Encineering - Site Devel ‘
8. PROVIDE DEDICATED #2 AWG COPPER GROUND WIRE FROM EACH —SPRINT ENGINEERING LETTER EL—0504 DATED 04—20—12 EQUIPMENT RFDS) INSTALL INTERNAL GROUND KIT AND igineering - oite bevelopmen
ANTENNA MOUNTING PIPE TO ASSOCIATED CIGBE. 46 INSULATED WITH 2—HOLE LUG Surveying - Telecommunications
500 NORTH BROADWAY
9. GROUND ANTENNA BASES, FRAMES, CABLE RACKS, AND OTHER EAST PROVIDENCE, Rl 02914
METALLIC COMPONENTS WITH #2 INSULATED TINNED STRANDED ® PH: 401—354—2403
COPPER GROUNDING CONDUCTORS AND CONNECT TO INSULATED FAX: 401-633—6354
SURFACE MOUNTED GROUND BARS. CONNECTION DETAILS SHALL °
FOLLOW MANUFACTURER’'S SPECIFICATIONS FOR GROUNDING. TOP HAT OR \
GROWTH CABINET FURNISH AND INSTALL (1) 2" LIQUID
10. EACH EQUIPMENT CABINET SHALL BE CONNECTED TO THE MASTER EXPANSION TITE CONDUIT FOR FIBER JUMPERS,
ISOLATION GROUND BAR (MGB) WITH #2 SOLID TINNED BCW (REFER TO RAN DC CONDUCTORS, AND ALARM,
EQUIPMENT CABINETS WALL HAVE (2) CONNECTIONS. EXISTING BURIED EQUIPMENT RFDS) SUPPORT CONDUIT AT 24” 0.C. AND
GROUND RING (BGR) AT VERTICAL—TO—HORIZONTAL BENDS.
11. GROUND HYBRIFLEX SHIELD AT TOP, BOTTOM AND AT TRANSITION
TO HYBRIFLEX JUMPER CABLES AT EQUIPMENT CABINET ENTRANCE ° °
USING MANUFACTURER’S GUIDELINES. WHEN HYBRIFLEX CABLE o . b ’
EXCEEDS 200°, GROUND AT INTERVALS NOT EXCEEDING 100'. /S
—® EXISTING EQUIPMENT MARC R.
12. THE CONTRACTOR SHALL VERIFY THAT THE EXISTING GROUND o GROUNDING BAR (EGB) CHRETIEN
BARS HAVE ENOUGH SPACE/HOLES FOR ADDITIONAL TWO HOLE Ry

LUGS.

NOTE: HYBRIFLEX (FIBER & POWER) AND HYBRIFLEX (FIBER—ONLY)

SHOWN. REFER TO RAN EQUIPMENT RFDS FOR SITE-SPECIFIC SCENARIO.

2.5 RAN EQUIPMENT GROUNDING SCHEMATIC / +
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LEGEND

GROUND BAR
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NOTES

1. APPLY NO-OX TO LUG AND BAR CONTACT SURFACE. DO NOT COAT INLINE LUG.

1- TINNED COPPER GROUND BAR, "X 4"X 201'/,4\1EWTON INSTRUMENT CO. CAT. NO.
B-6142. HOLE CENTERS TO MATCH NEMA DOUBLE LUG CONFIGURATION

2- INSULATORS, NEWTON INSTRUMENT CAT. NO. 3061-4

3- 5/8" LOCKWASHERS, NEWTON INSTRUMENT CO. CAT. NO. 3015-8

4- WALL MOUNTING BRACKET, NEWTON INSTRUMENT CO. CAT NO. A-6056

5- 5/8-11 X 1" H.H.C.S.BOLTS, NEWTON INSTRUMENT CO. CAT NO. 3012-1

GROUND BAR /™

SCALE: N.T.S. F-2

| ] |
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APPLY NO-OX ————~—=| | | ] e +
R s
n
TWO HOLE SPADE, TO BE USED TO | [ ] 1/ M I N -
ED

COLD SHRINK OR A
EQUAL

2. IF STOLEN GROUND BARS ARE ENCOUNTERED, CONTACT SPRINT CM FOR
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TINNED COPPER GROUNDING BAR

INSTALLATION OF GROUNDING
CONDUCTOR TO GROUNDING BAR /2 \

SCALE: N.T.S. E-2
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